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WEST BENGAL RENEWABLE ENERGY 
DEVELOPMENT AGENCY 

NOTICE INVITING TENDER 

e-Procurement 

 

NIeT No: WBREDA /NIeT-15/22-23 
 

Domestic Competitive Bidding 
For 

Design & Engineering, Manufacture / Procurement, Testing, Supply, Installation and 
Commissioning of 900 nos. Rooftop Grid Connected Solar PV Power Plants each of array 
capacity 10 kWp & 50 nos. Rooftop Grid Connected Solar PV Power Plants each of array 
capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey basis at 

various locations of West Bengal 

 
2nd Call 

 
Bidding Document 

 

December 2022 
West Bengal Renewable Energy Development Agency (WBREDA)  

Bikalpa Shakti Bhavan, J1/10, EP&GP Block, 
Sector – V, Salt Lake, Electronics Complex, Kolkata – 700 091 

 
These documents are meant for the exclusive purpose of bidding against this NIT and shall not be 
transferred, reproduced or otherwise used for purposes other than that for which they are 
specifically issued. 
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Section Detail 
 
 

Sl No Section Section Heading 
01. Section –I Notice Inviting Tender 

02. Section-II Instruction to Bidders 

03. Section -III General Condition of Contract 

04. Section -IV Special Condition of Contract 

05. Section- V Technical Specification 

06. Section –VI Forms 

07. Section –VII Annexure 
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West Bengal Renewable Energy Development Agency 
(An organization of Department of NRES Government of West Bengal) 

 BIKALPA SHAKTI BHAVAN, Plot – J1/10, Block – EP & GP, Sector – V, Salt Lake Electronic 
Complex, Kolkata – 700 091 

 
ABRIDGED NOTICE INVITING e-TENDER (2nd Call)  

 
(Domestic Competitive Bidding) 

                                   NIeT No: WBREDA /NIeT-15 /22-23  

WBREDA invites e-tender for “Design & Engineering, Manufacture /Procurement, Testing, Supply, 
Installation and Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants each 
of array capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants each of 
array capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey basis at 
various locations of West Bengal”. Detailed NIT may be seen & downloaded from WBREDA website 
(www.wbreda.org). 

Interested bidders may obtain the bidding documents by registering themselves to the e-tendering portal 
(https://wbtenders.gov.in) and thereby downloading the bidding documents from 3:00 PM on 06-12-2022 
and the offer shall be submitted online up to 17-01-2023 up to 4:00 PM. 

 
 

Sd/- 
 

Superintending Engineer 
WBREDA 
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BID DETAILS 
 
 

Sl. No. Aspect Description of Aspect 

1 NIeT No. WBREDA /NIeT-15/22-23  

2 Name of work Design & Engineering, Manufacture / Procurement, 
Testing, Supply, Installation and Commissioning of 
900 nos. Grid Connected Rooftop Solar PV Power 
Plants each of array capacity 10 kWp and 50 nos. 
Grid Connected Rooftop Solar PV Power Plants each 
of array capacity 20 kWp including five (5) years 
Comprehensive Maintenance on turnkey basis at 
various locations of West Bengal 

3 Tender Fee (Non-refundable) Rs. 5000.00 
(Rupees five Thousand only) 

4 Estimated Cost of the total 
Project 

Rs 46,33,42,390.00 
(Rupees forty-six crore thirty-three lac forty - two 
thousand three hundred ninety only).  
Total Project capacity - 10 MW  
10 kWp system -900 Nos. 
20 kWp systems -50 Nos. 

5 Quantity to be quoted by each 
bidder 

Cumulative Capacity - 4.0 MW 
(10 kWp -360 Nos. and 20 kWp -20 Nos.) 

6 Estimated cost of the quantity 
to be Quoted by each bidder 
(reference to Sl: 5 of the table) 

Rs. 18,53,36,956.00 
 

7 Bid Security (Earnest Money 
Deposit-EMD) 

Rs. 37,06,739.00 
 
 

8 Validity of offer 180 (One Hundred and Eighty) days from the date of 
opening of Technical Bid. 

9 Date of Commencement From the date of issuance of Letter of Award (LoA). 

10 Time of completion of work As per schedule mentioned in the Tender 

11 Defects Liability Period 60 calendar months from the date of commissioning of 
the power plant. 

12 Tender Inviting Authority The Superintending Engineer, 
West Bengal Renewable Energy Development Agency 
Bikalpa Shakti Bhavan, J1/10, EP&GP Block, 
Sector – V, Salt Lake Electronics Complex, Kolkata 
– 700 091 
Website : www.wbreda.org 
Contact No. +913323575038/ +913323575348 / 
+913323575037  
Email id   : sewbreda2021@gmail.com 
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Definition of Terms 
 

Unless the context otherwise requires, the following terms whenever used in this document 
have the respective meaning: 

 
i) “Purchaser” shall mean the “West Bengal Renewable Energy Development Agency 

(WBREDA)”, having its Office at Bikalpa Shakti Bhavan, J1/10, EP& GP Block, Sector 
V, Salt Lake, Kolkata-700091 and shall include its successors and assigns 

 
ii) “WBREDA” shall mean “West Bengal Renewable Energy Development Agency” 

 
iii) “Beneficiary” shall means “the institutions where the GCRTSPV Systems shall be 

installed. 
iv)  
v) “WBERC” shall mean “West Bengal Electricity Regulatory Commission” 

 
vi) “DISCOM” shall mean Electricity Distribution Company 

 
vii) “WBSEDCL” shall mean “West Bengal State Electricity Distribution Company” 

 
viii) “CESC Ltd” shall mean “Calcutta Electric Supply Corporation Ltd” 

 
ix) “MNRE” shall mean “ Ministry of New and Renewable Energy” , Government of India 

 
x) “GCRTSPV” shall mean “Grid Connected Roof Top Solar PV” 

 
xi) “Bidder” shall mean Bidding Individual or a Bidding Firm or a Bidding Company or Bidding 

Consortium submitting the Bid. Any reference to the Bidder includes Bidding Individual / Bidding 
Partnership Firm / Bidding Company / Limited Liability Partnership / Bidding Consortium/ 
Consortium, Member of a Bidding Consortium including its successors, executors and permitted 
assigns and Lead Member of the Bidding Consortium jointly and severally, as the context may 
require. Bidder shall have legal statute as per relevant applicable law of India 
 

xii) “Bidding Company” shall refer to such single Bidding Individual / Bidding Partnership 
Firm / Bidding Company / Limited Liability Partnership having legal entities that has 
submitted the Bid in accordance with the provisions of this Tender 

xiii) “Bidding Consortium” or “Consortium” shall refer to a group of legal entities that has 
collectively submitted the Bid in accordance with the provisions of this Tender (All of the 
member of Bidding Consortium must be registered in India) 

xiv)  “Member of a Bidding Consortium” or “Member” or “Consortium Member” shall 
mean each legal entity in the Bidding Consortium, which has executed the Consortium 
Agreement as provided in Form-4 of this tender 
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xv)  “Lead Member of the Bidding Consortium” or “Lead Member” shall mean the 
Member who submits the Bid and so designated by other Member(s) of the Bidding 
Consortium in accordance with the Consortium Agreement Specified in Form of this 
tender. 

 
xvi) “Contract” means all the Contract Agreement(s) entered into between the Purchaser 

and the Contractor, together with the Contract Documents referred to therein; they 
shall constitute the Contract and the term Contract shall in all such documents be 
construed accordingly. 

 
xvii) Contract Document” means the documents listed in of the Contract Agreement 

(including any amendments thereto) 

 
xviii) “Contract Price” means the sum total of contract price stated in all the Letter of 

Award(s) as payable to the Contractor for supply, execution and commissioning of 
the entire Works under the scope of Contract subject to such addition & adjustments 
thereto or deductions there from as may be made pursuant to the Contract(s). In cases 
where separate identifiable Works can be completed and taken over by the Purchaser 
and for which separate completion schedule is provided in the Contact, in relation 
to such Works, the Contract Price shall mean the price relatable to such Works 
completed and taken over by the Purchaser. 

 
xix) “Contractor” means the successful bidder and, in case of a Consortium bid, the 

designated leader, whose bid has been accepted by the Purchaser, named as such in 
the Contract Agreement and included its legal successors and permitted assigns. 

 
xx) “Contractor's Equipment” means all appliances or things of whatsoever nature 

required for the purposes of execution of work and which are to be provided by the 
Contractor but does not include any Equipment/ Materials intended to form part of 
Works 

 
xxi) “Project Manager” means the person appointed by the Purchaser in the manner 

provided in Clauses of GCC hereof and named as such in the SCC to perform the 
duties delegated by the Purchaser 

 
xxii) “Letter of Award” means notice of acceptance of the bid in writing to the 

successful bidder, indicating the sum WBREDA will pay for the Works as per ITB 

 
xxiii) “Price Schedule” means the schedules or any part or individual schedule thereof, 

submitted by the bidder with his bid and forming a part of the Contract Documents 
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xxiv) The ‘Engineer-in-Charge’/ ‘Controlling Officer’/ Project manager of 
WBREDA shall mean the Engineer designated by the WBREDA or for the 
purpose of carrying out this contract. 

 
xxv) ‘WBREDA’s representative’ shall mean any person or persons or consulting 

firm appointed/authorized by the Company to supervise, inspect, test and 
examine workmanship and materials of the work under this scope. 

 
xxvi) The ‘Sub-Contractor’ shall mean any person/agency to whom any part of the 

contract has been sublet by the contractor with the consent in writing of the 
Company and will include the legal representatives, successors and permitted 
assigns of such persons/agency. 

 
xxvii) ‘Equipment/materials’ shall mean and include all type of construction 

equipment & materials etc. required for true and satisfactory completion of the 
work under this contract. 

 
xxviii) ‘Workmanship’ shall mean the method/manner in which the jobs of the 

different items, whether included in the schedule or not but are required for 
true & satisfactory completion of the work under this contract, are executed. 

 
xxix) ‘General conditions’ shall mean all the clauses of General conditions of the 

proposed contract stated hereinafter. The specification shall mean the 
specification annexed to or issued with the General Conditions and shall 
include the schedule and drawings attached thereto 

 
xxx) The term ‘Services’ shall mean all works to be undertaken by the contractor 

as laid down under the head “scope of work” or elsewhere in the specification 
enclosed. When the words “approved”, “subject to Approval”. “As 
directed”, “Accepted”, “Permitted” etc. are used, the approval, judgment, 
direction etc. are understood to be a function of Company. 

 
xxxi) ‘Day’ means a calendar day beginning and ending midnight. 

 
xxxii) ‘Month’/’Calendar month’ means not only the period from the first of a 

particular month, but also any period between a date in a particular month, 
and the date previous to the corresponding date in subsequent month unless 
specifically stated otherwise. 

 
xxxiii) ‘Week’ means seven consecutive calendar days. 
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xxxiv) ‘Writing’ shall include any manuscript, type written, printed or other 
statement reproduced in any visible form. 

 
xxxv) “Site” means the place or places, where Works are to be executed by 

the Contractor or to which Equipment machinery are to be delivered, together 
with so much of the area surrounding the same as the Contractor shall with the 
consent of the Purchaser, use in connection with the work other than merely 
for the purposes of access. 

 
xxxvi) ‘Date of Contract’/’Commencement Date’ shall mean the as per Tender 

 
xxxvii) ‘Zero Date’ will be started as mentioned in the tender. 

 
xxxviii) “Program” means the Program to be submitted by the Contractor in 

accordance with GCC and any approved revisions thereto. 

 
xxxix) “GCC” means the General Conditions of Contract hereof. 

 
xl) “SCC” means the Special Conditions of Contract. 

 
xl)       “Specifications” shall mean collectively all the terms and stipulations 

contained in this document including the conditions of contract, technical 
provisions and attachments thereto and list of corrections and amendments. 

 
xli)    “Drawings” means collectively all the accompanying general drawings as well 

as all detailed drawings, which may be used from time to time or desired by 
WBREDA. 

 
xlii) “Approval” shall mean the written approval of WBREDA and/the statutory 

authorities, wherever such authorities are specified by any codes or otherwise. 

 
xliii) “Manufacturer” shall refer to the party proposing to design/engineering and 

construct in complete or in part a particular job/work at their works/premises. 

 
xliv) “Labours” shall mean all categories of labour engaged by the Contractor, his 

sub- contractors and his piece workers for work in connection with the 
execution of the worked covered by the specifications. All these labours will 
be deemed to be employed primarily by the Contractor. 

 
xlv) ‘Plant’/‘Equipment’/‘Stores’ means and include plant and machineries to be 

provided under the contract. 
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xlvi) ‘Delivery of Plant’/‘Delivery of Equipment’ shall be deemed to take place on 

delivery of the plant/equipment in accordance with the terms of the contract 
complete in all respect after approval by WBREDA. 

 
xlvii) “Tests on Completion” shall mean all such tests as are prescribed by 

the specification to be made by the Contractor to the satisfaction of WBREDA 
before the plant and equipment are taken over by WBREDA and this also 
includes those tests not specifically mentioned in the specification but required 
under various BIS codes and relevant Electricity Acts and Rules. 

 
xlviii) ‘Commissioning’ shall mean all equipment as per rated capacity has been 

installed to put the system in operation after all necessary initial tests, checks 
and adjustments and energy has flown into the grid as per terms of the order.  

 
xlix) ‘Urgent Works’ shall mean any urgent measures, which in opinion of the 

Engineer–in- Charge, become necessary at the time of execution and/or 
during the progress of work to obviate any risk of damage to the structure, 
or required to accelerate the progress of work or which become necessary for 
security or for any other/reason WBREDA may deem expedient. 

 
****************** 
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NOTICE INVITING TENDER 

Section –I 

 
West Bengal Renewable Energy Development Agency 

(An organization of NRES Department Government of West Bengal)  
BIKALPA SHAKTI BHAVAN, Plot – J1/10, Block – EP & GP, 
Sector – V, Salt Lake Electronics Complex, Kolkata – 700 091 

 
(Domestic competitive bidding) 

 NOTICE INVITING TENDER 

For 
Design & Engineering, Manufacture / Procurement, Testing, Supply, Installation and Commissioning 
of 900 nos. Rooftop Grid Connected Solar PV Power Plants each of array capacity 10 kWp & 50 nos. 
Rooftop Grid Connected Solar PV Power Plants each of array capacity 20 kWp      including five (5) years 

Comprehensive Maintenance on turnkey basis at various locations of West Bengal 

 
NIeT No: WBREDA /NIeT-15 /22-23  

 
1.1  Introduction 
 
West Bengal Renewable Energy Development Agency herein after referred to as WBREDA invites e-
tender (Submission of Bid through online) through Domestic Competitive Bidding (DCB) from eligible 
bidders for setting up of 900 nos. Grid Connected Rooftop Solar PV Power Plants each of array capacity 
10 kWp & 50 nos. Grid Connected Rooftop Solar PV Power Plants each of array capacity 20 kWp 
including five (5) years Comprehensive Maintenance on turnkey basis at various locations of West 
Bengal. 

 
1.2  Title of the Work 
 

Design & Engineering, Manufacture / Procurement, Testing, Supply, Installation and 
Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants each of array capacity 
10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants each of array capacity 20 
kWp including five (5) years Comprehensive Maintenance on turnkey basis at various locations 
of West Bengal 
 

1.3  Brief Scope of the Work 
 

The work is to be executed on turkey basis. WBREDA will not supply any material departmentally. 
The scope of work will include but not limited to the followings: 
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(a) Site visit and Detail field survey at the premises of the Prospective Beneficiaries [List of the 
prospective beneficiary will be provided by WBREDA] 

(b) Submission of site survey report as per format of WBREDA indicating technical   suitability of 
site for installation of the Power Plant with roof plan. 

(c) Design of the system 
(d) Obtaining technical approval from WBREDA 
(e) Project Monitoring during implementation of the Project and during maintenance period. 
(f) Procurement and transportation of materials at site in properly packed condition of all equipment, 

materials and miscellaneous item required to complete the project 
(g) Receiving, unloading, pilfer proof and safe storage at site 
(h) Final check-up of equipment, installation, testing and commissioning of power plant and putting 

the system into successful functional operation. 
(i) Providing of training material to the end users during onsite training 
(j) Assisting Beneficiary in the process for obtaining Net Metering Facility from DISCOM. 
(k) Documentation 
(l) Handing over of power plant 
(m) Providing of routine and break down maintenance of grid connected solar PV power               plants 

during comprehensive maintenance period. 
(n) Fulfillment of warranty obligation as may arise 
(o) The contractor shall warrant that all equipments, hardware and accessories are new, unused, most 

recent or current models and incorporate all recent improvements in design and in accordance with 
the contract documents and free from defects in material and workmanship. The contractor shall 
also warrant for defect free operation of the materials supplied and workmanship towards erection 
for a period of sixty (60) calendar months commencing immediately from the date of 
Commissioning of the GCRTSPV System. 

 
The Complete work shall be done as per direction of Engineer-in-Charge. 
 
In addition to facilitate the installation work following work may have to take up be the 
contractor as per site condition. 

 
The activities, however, deemed to be included in the scoped of work. 

 
i. Tit bit repairing work mainly plastering, white washing, painting, mending good damages and 

other related miscellaneous work etc. 
ii. Removing of rubbishes and staking the serviceable materials at suitable within a lead of around 

75m and lift around of 15 m from the installation site place as directed. 
iii. Cleaning of site identified for installation of different components of the power plants as may be 

required 
Detailed are available at the online e-tendering portal https://wbtenders.gov.in 

1.4  Locations of Installation 
 

Various institute and organizations anywhere in West Bengal 
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1.5  Validity of offer 
 

The bids submitted by the bidder shall remain valid for a minimum period of 180 days from the 
date of the opening of Technical Bid (online). However, it may have to be extended in case of 
exigencies with due intimation to successful bidder(s). 

1.6  Total capacity of project 
 

i) Total Project capacity - 10 MW 
ii) 10 kWp system -900 Nos. 
iii) 20 kWp systems -50 Nos. 

 
1.7  Quantity to be quoted by each bidder: 
 

Bidder shall have to quote for fixed quantity as follows: 
i) 10 kWp system – 360 Nos. 
ii) 20 kWp systems - 20 Nos. 

 
1.8  Estimated Cost 
 

a) Estimated total project cost for 900 nos 10 kWp and 50 nos. 20 kWp GCRTSPV system is 
Rs 46,33,42,390.00 (Rupees forty-six crore thirty-three lac forty-two thousand three 
hundred ninety only). 
 

b) Estimated cost for quantity i.e 360 nos 10 kWp and 20 nos. 20 kWp GCRTSPV system to 
be quoted by each bidder is Rs. 18,53,36,956.00 
 

1.9  Cost of Tender Document (Tender Fee) 

Cost of Tender document is Rs 5000.00 (Five Thousand only). The cost of tender document is 
non-refundable. The tender fee may be remitted through online https://wbtenders.gov.in. 

 
1.10  Bid Security (Earnest Money Deposit (EMD) ) 
 

The Bid Security / EMD is Rs. 37,06,739.00. Necessary Earnest Money (EMD) may be remitted 
through online https://wbtenders.gov.in. 

1.11  Other Details of Tender fees and Bid Security 
 
1.12  Additional Performance Security (APS) 

(p) If L1 bidder has quoted bid rate 80% or less of the estimated cost put to the tender then 
additional Performance Security @10% of the tendered amount have to be submitted by the 
bidder in the form of Bank Guarantee from any scheduled bank within 7 working days from 
the date of issuance of Letter of Acceptance by the bidder. 
If the bidder fails to submit the Additional Performance Security within schedule time, his 
EMD will be forfeited.  
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The Additional Performance Security shall remain valid up to Defect Liability Period of sixty 
(60) calendar months, with an additional claim period of ninety (90) days, failing which his 
bid security may be forfeited. 

(q) The above clause no 1.12 (a) of Additional Performance Security (APS) shall also be 
applicable on pro-rata basis for the bidders accepting the L1 price as per clause no 1.16 
“Distribution of Work”. 

(r) The format of Additional Performance Security is as per Annexure 3 under Section VII 
 

 1.13  Schedule of Dates for e-Tendering 
 
 

SL. NO. PARTICULARS DATE & TIME 
1. Documents download start date (Online)  06-12-2022 From 3:00 PM 
2. Last date of uploading Pre-bid Query  12-12-2022 upto 4:00 PM 
3. Pre- bid Meeting  14-12-2022 at 3:00 PM 
4. Bid proposal submission start date (Online)  17-12-2022 From 03:00 PM 
5. Bid proposal Submission end date (Online)  17-01-2023 up to 4.00 PM. 
6. Bid opening date for Techno - Commercial 

proposal (Online) 
 20 -01-2023 at 1:00 PM 

7. Date of Opening of financial bid will be intimated later on 

  

 1.14  Place of Pre-bid meeting 
 

West Bengal Renewable Energy Development Agency (WBREDA)  
Bikalpa Shakti Bhavan, J1/10, EP&GP Block, 
Sector – V, Salt Lake Electronics Complex, Kolkata – 700 091 

 
1.15 Completion time 
 

Irrespective of quantity completion time shall be 340 days only from the date availability 
of site name from WBREDA. The completion time includes the time for survey. 
 
In case of providing new list of sites after LoA (with first list of sites), Zero Date 
for new set of sites will be calculated from that date of providing new set of sites. 
 

 1.16  Distribution of Work 
 

WBREDA will preliminary distribute the total work (900 nos 10 kWp and 50 nos. 20 
kWp GCRTSPV system) during placement of LOA in the following manner 

i) 360 nos 10 kWp and 20 Nos 20 kWp GCRTSPV systems will be awarded to L1 bidder at 
per lowest acceptable price schedule. 

ii) Balance work of 540 nos 10 kWp and 30 Nos 20 kWp GCRTSPV systems will be 
awarded to L2, L3 and L4 Bidders equally (180 nos 10 kWp and 10 Nos 20 kWp 
GCRTSPV each) if they agree to accept the lowest acceptable price schedule without 
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compromising the quality of work and without altering the original terms and conditions of 
the tender or any downward. 

iii) If L2 or/and L3 or/and L4 bidders(s) do not agree to accept the lowest acceptable price 
schedule then other Technically qualified bidder(s) will be considered according to their 
ranking, subject to acceptance of the lowest acceptable price. In such cases 180 nos 10 kWp 
and 10 Nos 20 kWp GCRTSPV shall be awarded to each bidder for distribution of 
balance 540 nos 10 kWp and 30 Nos 20 kWp GCRTSPV systems. 

 
iv) Other than L1 Bidder if only two (02) of the technically qualified bidder is agreed to match 

with the lowest acceptable price schedule, in such case the balance 180 nos 10 kWp and 
10 Nos 20 kWp GCRTSPV systems will be distributed as follows: 

 
a) L1: additional 90 nos 10 kWp and 6 Nos 20 kWp GCRTSPV systems 
b) For Balance 90 nos 10 kWp and 4 Nos 20 kWp GCRTSPV systems, 45 nos 

10 kWp and 2 Nos 20 kWp GCRTSPV systems shall be awarded to each of 
the two (02) Technically qualified bidder who is agree to match with the lowest 
acceptable price schedule additionally 

c) Therefore, in such case the distributed quantity of the work will be as follows: 

L1 : 450 nos 10 kWp and 26 Nos 20 kWp GCRTSPV systems 

Each of two (02) L1 Price matching technically qualified bidder: 225 
nos. 10 kWp and 12 Nos. 20 kWp GCRTSPV systems. 

v) Other than L1 Bidder, if only one of the technically qualified bidder is agreed to match 
with the lowest acceptable price schedule, in such case the balance 360 nos. Power plant 
will be distributed as follows: 

 
a) L1: Additional 180 nos 10 kWp and 10 Nos 20 kWp GCRTSPV 
b) Balance Additional 180 nos 10 kWp and 10 Nos 20 kWp GCRTSPV will be awarded 

additionally to the Technically qualified bidder who is agree to match with the lowest 
acceptable price schedule. 

c) Therefore in such case the distributed quantity of the work will be as follows: 

L1 : 540 nos 10 kWp and 30 Nos 20 kWp GCRTSPV  

Only L1 Price matching technically qualified bidder: 360 nos 10 kWp and 20 
Nos 20 kWp GCRTSPV. 

vi) WBREDA, however, reserves the right of Distribution of Works if the situation so 
demand 

vii) If such situation is so aroused to distribute additional quantity of work over and 
above the quoted quantity, the respective bidder may opt to submit their consent 
to receive additional quantity of work by satisfying their credential with respect to 
the Financial eligibility and submission of equivalent amount of additional EMD. 

 
viii) If the performance of any contractor is not found satisfactory toward achievement during 

implementation of project, the allocation of the said contractor may be reduced and may 
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be reallocated to the well performing vendors. The performance of the contractor shall be 
judge on regular basis. 

 
 

1.17  Qualifying Requirement for Bidders 
 

The Bidder must have to meet the following minimum qualification for the work as follows: 
 

1.17.1  General Qualification 
 

a) “Bidder” shall mean Bidding Individual or a Bidding Firm or a Bidding Company or 
Bidding Consortium submitting the Bid. Any reference to the Bidder includes Bidding 
Individual / Bidding Partnership Firm / Bidding Company / Limited Liability Partnership / 
Bidding Consortium/ Consortium, Member of a Bidding Consortium including its 
successors, executors and permitted assigns and Lead Member of the Bidding Consortium 
jointly and severally, as the context may require. Bidder shall have legal statute as per 
relevant applicable law of India 

 
b) “Bidding Company” shall refer to such single Bidding Individual / Bidding Partnership Firm 

/ Bidding Company / Limited Liability Partnership having legal entities that has submitted the 
Bid in accordance with the provisions of this Tender 

 

c) “Bidding Consortium” or “Consortium” shall refer to a group of legal entities that has 
collectively submitted the Bid in accordance with the provisions of this Tender (All of the 
member of Bidding Consortium must be registered in India) 

 

d) “Member of a Bidding Consortium” or “Member” or “Consortium Member” shall 
mean each legal entity in the Bidding Consortium, which has executed the Consortium 
Agreement as provided in Form section of the tender of this tender 

 

e) “Lead Member of the Bidding Consortium” or “Lead Member” shall mean the Member 
who submits the Bid and so designated by other Member(s) of the Bidding Consortium in 
accordance with the Consortium Agreement Specified in Form of this tender. 

f) Bidder must meet the eligibility criteria independently as Bidding Company or as a Bidding 
Consortium. 

g) A Bidder shall not have a conflict of interest. Any Bidders found to be having a conflict of 
interest shall be disqualified. The bidder may be considered to have conflict of interest with 
one or more parties in this bidding process, if: 

i. They have a controlling partner in common, 
ii. They receive or have received any direct or indirect subsidy from any of them; or 

iii. They have the same legal representative for purpose of this bid; or 
iv. They have a relationship with each other, directly or through common third parties, that puts 

them in position to have access to information about or influence on the bid of another 



Page 16 of 19  

Bidder, or influence the decisions of the WBREDA regarding this bidding process; or 
v. A bidder submits more than one bid in the bidding process, either individually [including bid 

submitted as agent /authorized representative on behalf of one or more manufacturer(s) or 
through Licensee – Licensor route, wherever permitted as per the provision of Qualification 
requirement for Bidders] or as partner in a Bidding Consortium; or 

vi. This results in disqualification of all such bids. However, this does not limit the participation 
of a Bidder as a sub-contractor in another Bid, or of a firm as a sub- contractor in more than 
one bid ; or 

vii. A Bidder or any of its affiliates participated as a consultant in the preparation of the design 
or technical specification of the materials and services/works that are subject of the bid; or 

viii. An individual Bidder cannot at the same time be a member of a Consortium applying for the 
bid. Further, a member of a particular Bidder Consortium cannot be member of any other 
Bidder Consortium applying for the same bid. 

h) If the Bidder is a Bidding Consortium then- 
i. Maximum four (04) members’ consortium will be allowed. 
ii. All of the members of Bidding Consortium must be registered in India 
iii. Subject to the provisions of sub-clause (i) above, the Bid should contain the information 

required for each member of the Consortium; 
iv. Members of the Consortium shall nominate one member as the lead member (the “Lead 

Member”). The nomination(s) shall be supported by a Power of Attorney, as per the format 
Form-5 given in this NIeT, signed by All the members of the Consortium. The Lead 
Member shall incur liabilities and to receive instructions and payments for and on behalf 
of the Consortium. The Lead Member shall have main responsibility pertaining to 
execution of Project. 

v. The Lead Member shall be responsible for entire job. The Lead Member will fix the role 
and responsibility of each of the member of the consortium. At the time of acceptance of 
LoA, an agreement contains above should be there. Any deviation from the above said 
agreement till defect liability period will be treated as breach of contract and it may lead 
towards loss of eligibility of the bidder. It may results termination of contract on part of 
WBREDA. 

vi. All the Consortium Members for any condition should fulfill the criteria as per NIeT except 
exclusively required for Lead Member of the Consortium. 

vii. Lead Member shall be solely responsible for timely completion of the project in all respect. 
viii. The Lead Member of the Bidding Consortium after the award and signing of the Contract 

Agreement shall be obliged to continue to discharge their responsibility of the consortium 
for a period covering the entire project completion period including five (5) years of the 
comprehensive Maintenance period of the project. The Maintenance period shall be 
deemed to be effective from the date of commissioning of the power plant with Net meter 

ix. An individual Bidder cannot at the same time be a member of a Consortium applying for 
the bid. Further, a member of a particular Bidder Consortium cannot be member of any 
other Bidder Consortium applying for the same bid. 

x. No Change in the composition of the Consortium will be permitted by Bidders during the 
Selection Process and during the subsistence of the Contract (in case the successful Bidder 
is a consortium). 

xi. Members of the Consortium shall enter into an Agreement (herein after called as 
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Consortium Agreement), for the purpose of submitting a Bid. The Consortium 
Agreement, to be submitted along with the Bid as per format Form-4 of the NIeT 

i) Bidders and all the “Members of Bidding Consortiums” must have valid GST 
Registration, PF Registration and other statutory registration for    execution of this project 
as per laws of the land. 

 

1.17.2  Minimum Financial Capability 
 

The Bidder, who intends to participate in the Bid, must have to meet the following criteria: 
 

a) The bidder should have a Minimum Average Annual Turnover (MAAT) is 
Rs.5,56,01,087.00 during any 03 (three) financial year out of last seven (07) consecutive year 
ending on 31st March 2021 

b) Bidder shall have the Liquid Asset (L.A) and /or evidence of access to or availability of 
credit facility of equivalent amount not less than Rs. 1.0 Crore. 

c) Net Worth during any 03 (three) financial year out of last seven (07) consecutive year 
ending on 31st March 2021 should be positive 

d) In case a bid is submitted by a Consortium, “Lead Member of the Bidding Consortium” will 
fulfil the requirement of Para 1.17.2 (a) ,1.17.2(b) and 1.17.2(c) above. 

 
1.17.3  Minimum Technical Capability 
 

a) The Bidder shall have experience in Supply, Installation & Commissioning Solar PV Power 
plants having / Solar Pump of cumulative capacity of not less than 1.2 MW of the quoted 
capacity anywhere in India under order of any Government Department / Government Own 
Company/ Government organization/ Government Institution/ Parastatal during preceding 
07 (Seven) years ending last day of month previous to the one in which NIeT are invited. The 
minimum capacity of each PV power plant shall be of 5 kW /and for Solar Pump minimum 
array capacity shall be of 5 kWp  
 

b) Bids may also be submitted by consortium with requisite technical qualification of the 
Members of the consortium as mentioned below: 

 
i. At least one of the partner (s) of the bidding consortium should fulfill the requirements 

set forth in Para 1.17.3(a) above. 
Or 

All the partners of the bidding consortium should collectively meet qualification 
requirements set forth in Para 1.17.3 (a) above. 
 

1.18 Other Information 
 

1.18.1  WBREDA reserves the right to accept or reject any bid partly or fully or cancel the bidding without 
assigning any reason thereof and in such case no bidder/ intending bidder shall have any claim 
arising out of such action. If the offer is submitted without or inadequate Bid Security (Earnest 
Money), the bid shall be considered as rejected. Incomplete offer will be liable for rejection. 

 
1.18.2  A prospective bidder requiring any clarification on bidding documents may notify the WBREDA 



Page 18 of 19  

by uploading the same in the e-tendering portal, which shall be available to all the participant 
bidders, as per Standard Format enclosed with this document Form-6 and Form-7 not later than 
the date and time specified in NIeT. The soft copy of the same must be sent in spread sheet at the 

mail address: sewbreda2021@gmail.com WBREDA will issue clarification(s) as they may 
think fit after pre-bid meeting prior to the deadline/ extended deadline for submission of bids 
prescribed by the WBREDA. Written copies of the WBREDA’s response (including an 
explanation of the query but without identifying its source) will be uploaded in the e-tendering 
portal in the corrigendum folder which shall be available to all the participant bidders. Any 
queries sent by the bidders after the date and time notified in NIeT or any extended date, if any, 
shall not be entertained. 

 

1.18.3  Any evidence of unfair Trade Practices including over charging, price fixing, cartel etc. as 
defined in various statutes, will automatically disqualify the bidders. 

 
1.18.4 If the dates of any offline activity (Pre-bid meeting, Last Date of submission of original Tender 

Fees, Earnest Money Deposit in original at the office etc) and opening of Technical Bid and 
Financial Bid fall on holidays or on days of strike or natural calamity, the dates get deferred to 
next working days at same hours without any further notice. 

 

1.18.5 The Tender Inviting Authority reserves the right to modify, amend or supplement the Tender 
Document. Any corrigendum, notification concerned to this tender will be published in the e-
tender portal https://wbtenders.gov.in and it will be part & parcel of the tender. The bidders 
are therefore advised to follow the e-tender portal https://wbtenders.gov.in for such 
corrigendum, notification etc. 

 

1.18.6  Joint Venture for this work will not be considered as a bidder. 

 

1.18.7  Other information as well as terms and conditions, which are not covered in the NIeT, 
have been incorporated in Instructions to Bidders (Section II), General Condition of 
Contract (Section III) Special Conditions of Contract (Section IV), Technical 
specification (Section-V) of this e-tender. 

 

1.18.8  Help desk communication 
 

You may contact with NIC help-desk for any assistance between 10:30 am to 5:30 pm in any 
working days (Monday to Friday). The contact details are as follows: 

1. Sri. Bhaskar Rao     : 9051172998 
2. Md. Habbibulla Rahaman                         : 9874961136 
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1.18.9 Address for communication 
 

The Superintending Engineer 
West Bengal Renewable Energy Development Agency 

 Bikalpa Shakti Bhavan,  

 J1/10, EP&GP Block, Sector –V,  

Salt Lake Electronics Complex, Kolkata – 700 091  

Website: www.wbreda.org 
Contact No. +913323575038 /+913323576569  /+913323575037  
Email id : sewbreda2021@gmail.com 

Sd/- 
 

Superintending Engineer 
WBREDA 
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WEST BENGAL RENEWABLE ENERGY DEVELOPMENT AGENCY 

 
Section II 

 

Instruction to the Bidder (ITB) 
 

A. Introduction 
 

2.1 Brief Scope of work (In General) 

As mentioned in the Notice Inviting e- Tender (NIeT)  
 

2.2 Qualification Requirement 

As mentioned in the Notice Inviting e- Tender (NIeT) 
 
2.3 Responsibility of bidders 

2.3.1 WBREDA will not assume any responsibility regarding information gathered, interpretations or 
conclusions made by the bidder or regarding information, interpretations or deductions the bidder 
may derive from the data furnished by the WBREDA. Verbal agreement or conversation with any 
employee of the WBREDA either before or after the submission of bid shall not affect or modify 
any of the terms or obligations contained herein.  

2.3.2 It shall be the sole responsibility of bidders to determine and to satisfy themselves by such means 
as they consider necessary or desirable as to all matters pertaining to this bidding process including 
in particular all factors that may affect the cost duration and execution of the work 
 

2.3.3 It must be understood and agreed by the bidders that factors which may affect the cost, duration 
and execution of the Works have properly been investigated and considered while submitting the 
bid. Claims whatsoever including those for financial adjustment in the price of the Contract 
awarded in accordance with these bidding documents will not be entertained by WBREDA. 
Neither any change in time schedule of Contract nor any financial adjustments arising thereof shall 
be permitted by WBREDA, which are based on the lack of investigation or its effect on the cost 
of the Contract to the bidder. 
 

2.4 Cost of bidding 

The bidder shall bear all costs associated with the preparation and submission of its bid and 
WBREDA in no case shall be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 
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B. The Bidding Documents 
 

2.5 Contents of bidding documents 

2.5.1 The scope of work, bidding procedures, Contract terms and conditions (GCC and SCC) and 
technical specifications are prescribed in the bidding documents. The set of bidding documents 
uploaded for the purpose of bidding includes the sections stated below together with any 
addendum/amendment to be issued in accordance with Sl No 2.9of Instruction to the Bidder of 
the Tender  
 

2.5.2 Section of the Bidding Document  
 

Section I        : Notice Inviting Tender (NIeT) 
Section II      : Instructions to Bidders (ITB) 
Section III     : General Conditions of Contract (GCC) 
Section IV   : Special Conditions of Contract (SCC) 
Section  V  : Technical specification 
Section  VI  :  Forms : 

1 Bid Form(Form-1) 
2 Statement of Similar Type of Order(s) executed related to 

Technical QR (Form -2)  
3 Statement of Similar Type of Order(s) executed related to 

Financial QR (Form -3) (Not applicable for this tender) 
4 Consortium Agreement (Form-4)  
5 Power of Attorney (Form-5)   

[Power of Attorney to be provided by the other members of the 
Consortium in favour of the Lead Member] 

6 Format For Submission of Pre-Bid Queries(Form-6) 
7  Format for Proposed modifications (Form -7) 

 
Section VII     :   Annexure: 

1. 'Letter of Award of Contract' – Annexure-1 
2. Proforma of Contract Agreement -Annexure-2 
3. Proforma of Bank Guarantee for Additional Performance Security - 

Annexure-3 
4. Proforma of Bank Guarantee For Contract Performance- Annexure-4 

 
The bidder must examine all instructions, forms, terms& conditions, specifications and other 
information in the bidding documents. Failure to furnish all information required as per the 
bidding documents or uploading of a bid not substantially responsive to the bidding documents 
in every respect will be at the bidder’s risk and may result in rejection of his bid. 

2.6 Site visit 

2.6.1 The bidder should consider the geographical locations at various part of West Bengal and obtain, 
for himself on his own responsibility, all information that may be necessary for preparing the bid, 
submission of offer and entering into a Contract for execution of works. 
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2.7 Clarifications on bidding documents 

 
2.7.1 A prospective bidder requiring any clarification on bidding documents may notify the WBREDA 

by uploading the same in the e-tendering portal, which shall be available to all the participant 
bidders, as per Standard Format enclosed with this document Form-6 and Form-7not later than 
the date and time specified in NIT. The soft copy of the same must be sent in spread sheet format 
at  the mail address : sewbreda2021@gmail.com 
 

2.7.2 The WBREDA will issue clarification(s) as they may think fit after pre-bid meeting prior to the 
deadline/ extended deadline for submission of bids prescribed by the WBREDA. Written copies 
of the WBREDA’s response (including an explanation of the query but without identifying its 
source) will be uploaded in the e-tendering portal in the corrigendum folder which shall be 
available to all the participant bidders. 
 

2.7.3 Any queries sent by the bidders after the date and time notified in NIT or any extended date, if 
any, shall not be entertained. 
 

2.8 Pre-bid meeting 

 
2.8.1 The bidder or its authorized representative should attend pre-bid meeting to be held on the date, 

time and location specified inNIeT. The purpose of the meeting will be to clarify the exact scope 
of work, and any issues regarding the bidding documents and the technical specifications for its 
clarification, if raised at that stage by the bidders. WBREDA shall not be under any obligation to 
entertain /respond to suggestions made or to incorporate modifications sought for by the 
prospective bidders. 
 

2.8.2 Any modification/amendment of the bidding documents shall be made by WBREDA exclusively 
through the issue of an amendment pursuant to Sl No 2.9of Instruction to the Bidder of the Tender  
 

2.8.3 Non-attendance at the pre-bid meeting will not be a cause for disqualification of bidders but at the 
same time shall not entitle them to raise any query at a later date. 
 

2.8.4 Any essential requirement not included in the Price Schedules but required for successful 
commissioning and operation of Works as per scope of Contract shall be indicated by the bidders 
as per Form – 7of Section VI and submitted before the pre-bid meeting by the date specified in 
the NIeT in line with Sl. No.2.8.1 of ITB.WBREDA shall make related modifications/ 
amendments as may be considered necessary based on this form in the bidding documents as per 
provisions mentioned in this clause. 
 

2.8.5 Bidders shall not be permitted to indicate any additional requirements in the bid for any reason 
whatsoever after WBREDA has considered and or accepted such amendments. 
 

2.8.6 Place of Pre-bid meeting: Mentioned in NIeT 

2.9 Amendment of bidding documents 

2.9.1 At any time, prior to the deadline for submission of bids, WBREDA may, for any reason, whether 
at its own initiative or in response to a clarification request by a prospective bidder, modify the 
bidding documents by issue of an addendum/amendment. 
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2.9.2 The addendum/amendment will be intimated through e-tendering portal at corrigendum folder. 
WBREDA shall assume that the information contained therein have been taken into account by 
the bidder in its bid. WBREDA will bear no responsibility or liability arising out of non- 
cognizance of the same in due time or otherwise by the bidder. 
 

2.9.3 In order to afford prospective bidders reasonable time in which to take the addendum/amendment 
into account in preparing their bids, Purchaser may, at its discretion, extend the deadline for the 
submission of bids. 
 

2.9.4 For the information of bidders, the addendum/ amendments, if any, shall be uploaded on the e-
tendering portal https://wbtenders.gov.in 
 

C. Preparation of Bids 
 

2.10 Document Constitute the Bid 

2.10.1 Collection of Bid Document  
 
The bidder can search & download NIeT& Bid Document(s) electronically from e-tender portal 
https://wbtenders.gov.in once he logs on to the portal using the Digital Signature Certificate 
(DSC). This is the only mode of collection of Bid Documents. 
 

2.10.2 Language of the bid  

The bid prepared by the bidder and all correspondences and documents relating to the bid, 
exchanged between the bidder and the WBREEDA shall be written only in the English language, 
provided that any printed literature furnished by the bidder may be written in another language so 
long as the bid is accompanied by an English translation of its pertinent passages. Failure to 
comply with this may disqualify a bid. For purposes of interpretation of the bid, the English 
translation shall govern. 

2.10.3 The bidder is expected to examine all instructions, forms, terms & conditions, Specifications and 
other information in the bidding documents. Failure to furnish all information required as per the 
bidding documents or uploading of a bid not substantially responsive to the bidding documents in 
every respect will be at the bidder’s risk and may result in rejection of his bid. 

 
2.11 Deviation 

This tender is a 'No Deviation' tender. 
 
Request for any deviation may be considered only if pointed out by any bidder in the Pre-Bid 
meeting. The queries and proposed modification regarding tender must be submitted by writing 
as per format (Form-6and Form-7) before pre bid meeting Sl No 2.8 of ITB 

 
2.12 General guidance for e- Tender 

Instructions/Guidelines for electronic submission of the tenders have been mentioned below for 
assisting the bidders to participate in e-Tendering. 
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2.12.1 Registration of Bidder  

Any bidder willing to take part in the process of e-Tendering will have to be enrolled & registered 
with the Government e-Procurement System, by logging on to https://wbtenders.gov.in The 
contractor is to click on the link for e-Tendering site as given on the web portal. 
 

2.12.2 Digital Signature certificate (DSC) 

Each bidder is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for 
submission of tenders from the approved service provider of the National Informatics Centre (NIC) 
on payment of requisite amount. Details are available at the Web Site stated above. DSC is given 
as a USB e-Token. 
 

2.13 Bid Prices 

2.13.1 Unless otherwise specified in the Technical Specification, Bidders shall quote for the entire works 
on a “Single Responsibility” basis such that the total bid price covers all the Contractor’s 
obligations mentioned or to be reasonably inferred from the bidding documents in respect of the 
work on turnkey basis. This includes the accusation of all permits, approvals and licenses etc as 
may be specified in the bidding documents and as applicable for this project as Law of Land. The 
bidder shall quote in the appropriate schedule the proposed bid price for the entire scope of work 
covered under the bidding documents. 
 

2.13.1.1 Price Schedule : Price shall be quoted as per BOQ 

2.13.1.2 The taxes, duties shall be incorporated in the quoted value as the rates in force on seven (7) days 
prior to the last date of submission of bids. 

2.13.2 All the statutory obligations, levies taxes and duties etc. as per prevailing applicable laws, 
regulation and norms as applicable for this work as per laws of the land, shall be fulfilled 
and remitted by the contractor. The quoted amount must be inclusive of all  
 

2.13.3 Comprehensive Maintenance cost for sixty (60) Calendar month shall be considered 10% of 
the total executed work value.  
 

2.13.4 The bidder shall fill in price for all items described in the price schedules. Item against which no 
price is entered by the bidder will not be paid for by WBREDA when executed and shall be deemed 
to have been covered in other prices in the Price Schedule where the evaluation is being done on 
the basis of total prices quoted for all the Price Schedules. 
 

2.13.5 All the prices shall be quoted in INR (Indian rupees) only. Foreign exchange component or 
foreign exchange variation will not be entertained for any reason whatsoever. 

 
2.13.6 If any rebate/discount is offered, the overall discount in percentage shall be brought out in the 

Price Schedule. Conditional rebates/discount, if any, offered by any bidder shall not be considered 
during bid evaluation. 
 

2.13.7 Price Adjustment 
 

Price quoted by the bidder shall be firm during the entire period of contact irrespective of 
scheduled date of completion. No price variation and price adjustment will be allowed for 
this entire work. 
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2.14 Period of validity of bids 

The bids submitted by the bidder shall remain valid for a period as specified in NIeT. A bid valid 
for a shorter period than that prescribed in the NIeT shall be rejected by the WBREDA. 
 

2.14.1 In exceptional circumstances, WBREDA may solicit the bidder’s consent to an extension of bid 
validity for a further period without any change in the terms and conditions of the offer. The 
request and response thereto shall be made in writing by post or fax followed by post confirmation. 
The bidder may refuse the request without having his bid security forfeited. Bidders agreeing to 
the request will neither be required nor permitted to modify their respective bids, but will be 
required to extend the validity of their bid securities correspondingly. The provisions of Sl No: 
2.15 of ITB regarding discharge and forfeiture of bid security shall continue to apply during the 
extended period of bid validity. 
 

2.15 Bid Security 

2.15.1 Bid security of the unsuccessful bidders will be released through online as per prevailing norms 
and procedure of e-tender. 

2.15.2 The bid security of the successful bidder will be discharged on furnishing the Performance 
Guarantee as per Sl No 2.31of ITB and signing of the Contract Agreement by the bidder 

2.15.3 If the bid security is not in adequate value the bid shall be rejected by the WBREDA and 
returned to the bidder after opening of Tender. 

2.15.4 The bid security shall be forfeited in the following circumstances:  

a) If the bidder withdraws its bid as a whole or in part there of as per Sl No 2.19 of ITB, 
during the period of bid validity specified by the bidder in its bid and/or, 

b) If the offer of the bidder shall be rejected during bidding process due to Corrupt or 

Fraudulent Practices in accordance with Sl No 2.32of ITB and/or, 
c) If the bidder deviates from any clarification/confirmation given by him subsequent to 

submission of his bid and/or,  
d) If the bidder does not accept the correction of its bid price pursuant to Sl No 2.24 of 

ITB and/or, 

e) If the successful bidder fails to accept the Letter of Award (LoA) within the specified 
time limit and/or, 

f) If the successful bidder fails to sign the Contract Agreement unconditionally within the 
specified time limit and/or,  

g) If the successful bidder fails to furnish the Additional Performance Security, if 
applicable, in accordance with NIeT, within the specified time limit and/or. 

h) If the successful bidder will be Terminated in accordance with Sl No 3.43 of GCC 
 
2.15.5 No interest shall be paid by WBREDA on the bid security. 

 
2.16 Signing of bids 

All documents should be digitally signed by the bidders and uploaded. 
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D. Submission of Bid 
 

2.17 Submission of Bid 

2.17.1 Tenders are to be submitted through online to the website stated above in two folders at a time for 
each work, one in “Techno-commercial” Proposal & the other is “Price Proposal” before the 
prescribed date &time using the Digital Signature Certificate (DSC). The documents are to be 
uploaded virus scanned copy duly Digitally Signed. The documents will get encrypted 
(transformed into non readable formats). 

2.17.2 General process of submission 

Tenders are to be submitted online throughthewebsitehttps://wbtenders.gov.in. All the 
documents uploaded by the Tender Inviting Authority form an integral part of the contract. 
Bidders are required to upload all relevant documents, as asked for in the tender, through the 
above web site within the stipulated date and time as given in the Tender. Tenders are to be 
submitted in two folders-one is “Technical Proposal” and the other is “Financial Proposal”. 
The bidder shall carefully go through the documents and prepare the required documents and 
up load the scanned documents in Portable Document Format (PDF)to the portal in the 
designated locations of Technical Bid. 

The bidder needs to download the Forms / Annexure & fill up the particulars in the designated 
Cell and also up load the same in the designated location of Technical Bid. The bidder needs 
to download the BOQ, fill up the BOQ in the designated Cell and upload the same in the 
designated location of Financial Bid in Excel. 

The documents uploaded shall be virus scanned and digitally signed using the Digital 
Signature Certificate (DSC). 

2.17.2.1 Bid Submitted by a Bidding Consortium  
 

The Bid shall contain legally enforceable Consortium Agreement entered amongst the Members 
in the Bidding Consortium, designating one of the Members to be the “Lead Member”(Form 
-4).Each Member of the Bidding Consortium shall duly sign the Consortium Agreement. In the 
absence of a duly executed Consortium Agreement, the Bid will not be considered for evaluation 
and may be rejected. (in the “Form” folder of statutory cover) 
 
The “Lead Member” of the Bidding Consortium shall only be liable for the Bid.  
 
The Consortium Agreement shall not be amended.  
 
Power of Attorney shall be provided to the lead member by the other member of the 
Consortium as per Form-5  
 
In case of Bid being submitted by a Consortium, the “Lead Member” of the Consortium shall 
be the single point of contact for the purposes of the Bid process. Settlement of any dispute 
amongst the Consortium Members shall not be the responsibility of WBREDA. 
 

2.17.2.2  A Bidder shall submit Bid either as Bidding Company or as a Member of a Bidding 
Consortium but not the both.  
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2.17.3 The offer contain two Proposal:  a) Technical Proposal , b) Financial Proposal 

2.17.3.1 Technical Proposal: 

The Technical Proposal shall contain scanned copies and/or declarations in the following 
standardized formats in two covers(folders). 

a) Statutory Cover  
b) Non- Statutory Cover 

2.17.3.1.1 Statutory Cover : Statutory Cover contain one folder i.e “Form” Folder  

2.17.3.1.1.1 To be submitted in “Forms” folder  

i. Bid Form(VideForm-1), 
ii. Statement of Similar Type of Orders Executed. [Applicability up to the extent of 

meeting Technical QR].(Vide  Form -2). 
iii. Consortium Agreement (FORM 4) ( For Consortium Bidder only) 
iv. Power of Attorney to Lead member of the Consortium bidder (FORM-5)[For 

Consortium Bidder Only)  
 

(Above documents are to be uploaded, virus scanned and digitally signed by the 
bidder as per instruction in the forms) 

2.17.3.1.2 Non statutory Cover (My Document)  
 

Sl. 
No. 

Category 
Name 

Sub-
Category 
Description 

Detail(s) 

A Company 
Detail(s) 

Company 
Details 

1. Certificate of Incorporation / Memorandum of 
Association / Article of Association / Partnership 
Deed or any other relevant document(s) as per 
General QR [For bidding consortium these 
documents must be submitted for all the 
Members of Bidding Consortium]  
 

B Credential Technical 
 
 

1. Copy of the Order(s)/ Contract Agreement(s) with 
the Purchaser / any other Proof of Purchase, as 
primary agency [Applicability up to the extent of 
meeting Technical QR]. 

AND 
Corresponding Copy of the Completion 
Certificate(s) /Commissioning report signed by 
the Purchaser / Ordering Authority to 
substantiate the proof of completion of the work 
[Applicability up to the extent of meeting 
Technical QR]. 
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Sl. 
No. 

Category 
Name 

Sub-
Category 
Description 

Detail(s) 

C   Financial 
 

1. Copy of the Audited Balance Sheet & 
Statement of Profit & Loss A/c. [Applicability 
up to the extent of meeting Financial QR]. For 
Consortium, Lead Member only 

 
2. Copy of the ITR Acknowledgement for the 

Assessment year 2021-22 of the Lead 
member,]. For Consortium, Lead Member 
only 
 

3. Certificate of Chartered Accountant with 
UDIN (Unit Document Identification 
Number)/ Chartered firm i.r.o “Liquid 
Asset” and /or Bank Solvency Certificate 
issued by bank as evidence of access to or 
availability of credit facility. (Within last six 
month from the date of issuance of the NIeT)  
[Applicability up to the extent of meeting 
Financial QR]. 

 

2.17.3.2 Financial Proposal 

The Financial Proposal shall contain “ Price Bid” in the standardized format.  

2.17.3.2.1 BOQ: The BOQ to be filled up and upload is in form of Excel file in the BOQ folder 
(Cover) 

2.18 Deadline for Submission of bids 

2.18.1 Bids must be submitted online at e-tendering portal address specified in NIeT not later than the 
time and date mentioned in NIeT. 
 

2.18.2 The WBREDA may, at its discretion, under intimation to the extend the deadline for the 
submission of bids / opening of bids by issuing an addendum and hosting the same on the e-tender 
portal, in which case all rights and obligations of WBREDA and bidders previously subject to the 
original deadline shall thereafter subject to the deadline as extended 
 

2.18.3 In the event, the deadline for uploading of bid is extended by the WBREDA, the bidders who have 
already uploaded their bids within the original deadline of submission shall have the option to 
upload their revised bid in substitution either in full or in part of earlier bid. In the absence of a 
revised bid, the original bid shall be considered for opening and subsequent evaluation. Wherever, 
the bidder has submitted the revised bid in full, in modification of earlier bid, the earlier bid shall 
be returned unopened to the bidder. 
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2.19 Withdrawal of bids 

The bidder shall not be permitted to withdraw their bid during the interval between bid submission 
deadline (as mentioned in NIeT) and the period of bid validity. If any withdrawal of bid is made 
by the bidder during the above period, it shall result in the forfeiture of the bid security (EMD). 
 

E. Opening and evaluation of tender 
 
2.20 Bid Opening 

2.20.1 WBREDA will open the bids electronically at e-tendering portal by the authorized personnel(s) 
using their Digital Signature Certificate (DSC), at the scheduled date & time for opening of bids 
as mentioned in NIeT or on the date and time as intimated to the bidder. The bidders’ 
representatives who desire may attend/witness the bid opening event through e-tendering portal 
at their respective end.  
 

2.20.2 Bids that are not opened at the bid opening time will not be considered for further evaluation, 
regardless of the circumstances. The reason for which bids are not being opened will be notified 
to all the bidders through e-tendering portal.  
 

2.20.3 The bidders’ names, bid withdrawal and the presence or absence of the requisite bid security and 
such other details as WBREDA, at his discretion, may consider appropriate will be notified in the 
e-tendering portal at the bid opening date. 
 

2.20.4 On the date of opening of bid, the technical bid shall only be opened. The date for opening of the 
Price bid shall be intimated electronically at the appropriate time to the bidders whose bid is found 
responsive in the technical evaluation 
 

2.20.5 In the event, WBREDA, in its discretion, decides not to open the bid for want of adequate response 
to the bidding, WBREDA may either extend the bid submission deadline or cancel the bidding 
process. 
 

2.21 Process to be confidential 

2.21.1 Subject to SL No 2.22 of ITB, no bidder shall contact WBREDA on any matter related to its bid 
from the time of opening of the bids to the time the Contract is awarded. 

2.21.2 Any effort by a bidder to influence WBREDA or others connected in the process of examination, 
clarification, evaluation and comparison of bids, and in decisions concerning the award of 
Contract, may result in the rejection of his bid. 

2.22 Clarification of bids 

2.22.1 During bid evaluation, WBREDA may, at its discretion and if so required, ask the bidders for any 
clarification in support of their compliance to stipulated Qualifying Requirements (QR) or any 
other matter related to its bid except to the extent in SL No. 2.22.2 of ITB . The request for 
clarification required from the bidder and the response thereto shall be in writing and shall be 
delivered by registered post / speed post / courier / hand delivery under acknowledgement / email 
/ fax so as to reach the WBREDA within the time specified in the request for clarification issued 
by WBREDA. 



Page 11 of 14 
 

2.22.2 Any post-bid change in the price or substance (techno-commercial) of the bid shall not be sought, 
offered or accepted, if given by the bidder. 

2.22.3 In case WBREDA observes that the L1 bidder has quoted abnormally low bid in comparison with 
WBREDA’s cost estimate, the bid will be compared to the average of bid prices quoted by the 
other bidders. WBREDA then, may ask the L1 bidder to produce detailed price analysis to 
demonstrate the justification. 
 

2.23 Determination of responsiveness 

2.23.1 WBREDA will examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether required securities have been furnished, whether 
the documents have been properly signed and whether the bids are generally in order and 
substantially responsive to the requirements of the bidding documents as per applicability. 
 

2.23.2 A substantially responsive bid is one which conforms to all the terms& conditions and 
Specifications of the bidding documents without material deviation or reservation. WBREDA's 
determination of a bid’s responsiveness shall be based on the contents of the bid itself without 
recourse to extrinsic evidence. 
 

2.23.3 Any material , information / data / document required to be submitted by the bidders as per 
provisions of bidding documents, if not submitted by the bidder, may render the bid to be non-
responsive provided such information/ data/ documents is such that it may adversely affect the 
evaluation. 
 

2.23.4 WBREDA may waive any minor infirmity, non-conformity in a bid that does not constitute a 
material deviation, and that does not prejudice or affect the relative ranking of any bidder, as a 
result of the technical and commercial evaluation pursuant to Sl No 2.26 and 2.27 of ITB. 
 

2.23.5 If a bid is not substantially responsive to the requirements of the bidding documents, it may be 
rejected by WBREDA and the same cannot subsequently be made responsive by the bidder by 
correction. 
 

2.24 Correction of arithmetical errors in price bid 

2.24.1 In case unit price or quantity or both are not filled in against any item, it will be treated as zero 
and will be assumed that the Bidder has absorbed the cost elsewhere in the Price Bid. 
 

2.24.2 However price bid evaluation shall be done as per provision of the norm of e-tendering procedure. 
 

2.24.3 In case of any claim of Statutory Variations, the Vendor must submit documentary evidence for 
rate quoted in the Bid and also for statutory variations of the rate quoted. 
 

2.25 Time Schedule 

The basic consideration and the essence of the Contract shall be the strict adherence to the time 
schedule specified in NIeT after the Commencement Date of the Contract as incorporated in the 
Contract Agreement for completion of Works. Bidders are required to base their prices on the time: 
schedule given. No credit will be given for earlier completion for the purpose of evaluation. 
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2.25.1 WBREDA will carry out a detailed evaluation of the bids determined to be substantially 
responsive as per SL No 2.23 of ITB in order to determine whether the technical aspects are in 
accordance with the requirements set forth in the bidding documents. Bids submitted by bidders 
with any deviations shall be rejected. 

2.25.2 WBREDA will determine to its satisfaction whether the bidder selected as having submitted the 
lowest evaluated responsive bid is qualified to satisfactorily perform the Contract in terms of the 
qualifying requirements stipulated in NIeT. 

2.25.3 An affirmative determination will be a prerequisite for award of the Contract to the bidder. A 
negative determination will result in rejection of the bidder’s bid, in which event WBREDA will 
proceed to the next lowest evaluated bid to make a similar determination of that bidder’s 
capabilities to perform satisfactorily. 

2.26 Comparison of bids 

2.26.1 The bids shall be compared on the basis of lump-sum prices for the entire scope of the Works as 
defined in the bidding documents. 

2.26.2 All evaluated bid prices of all the bidders shall be compared among themselves to determine the 
lowest evaluated bid and, as a result of this comparison, the lowest bid will be selected for the 
award of the Contract. ‘Evaluated Bid Price’ shall mean the price quoted by each bidder in his 
proposal for the complete scope of work, as corrected by WBREDA during evaluation. 
 

 

F. Award of Contract 
 

2.27 Award Criteria 

2.27.1 WBREDA will award the Contract to the successful bidder(s), whose bid has been determined 
to be substantially responsive and has been determined as the lowest evaluated bid provided 
further that the bidder is determined to be qualified to perform the Contract satisfactorily. 
WBREDA shall be the sole judge in this regard.   
 

2.27.2 For the purpose of determining the capability and capacity of the bidder to perform the Contract, 
the WBREDA reserves the right to verify the authenticity of the documents submitted by the 
bidder for meeting the qualification requirements and may undertake verification of the facilities 
available with the bidder. 
 

2.28 Right to reject bids 

WBREDA reserves the right to accept or reject any bid and to annul the bidding process and reject 
all bids at any time prior to award of contract, without thereby incurring any liability to affected 
bidder or bidders or any obligation to inform the affected bidder or bidders the reason for 
WBREDA’s action. 

2.29 Letter of Award 

2.29.1 WBREDA may invite the successful bidder for pre-award discussions. After pre-award 
discussions and prior to the expiry of the period of bid validity, WBREDA will notify the 
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successful bidder in writing by registered letter or by fax/ email, that his bid has been accepted. 
This letter (hereinafter and in the Conditions of Contract called `Letter of Award' or LoA) shall 
name the sum which WBREDA will pay to the Contractor in consideration of the execution & 
completion of the Works by the Contractor as prescribed under the Contract.   

2.29.2 Within ten (10) days of receipt of the LoA, the successful bidder/ Lead Member of the successful 
Bidding Consortium shall sign and return one (1) photocopy of the same to WBREDA as 
acknowledgment of acceptance of the same. 

2.29.3 In case of the successful bidder is a Consortium Bidder , the LOA shall be placed in the name of 
the Lead Member of the Consortium  
 

2.29.4 The Work shall be distributed among more than one bidder as mentioned in the NIeT 
 
2.29.5 The LoA will constitute the formation of the Contract as per provisions of the tender. 

2.30 Signing of Contract Agreement 

2.30.1 A Single Contract shall be signed against the LOA. 
 

2.30.2 Two (02) Nos. Original Contract Agreement (on judicial stamp paper of appropriate value) shall 
be signed by the contractor and shall be submitted the same to WBREDA within 30 Days from 
the from the date of acceptance of LoA 
 

2.30.3 WBREDA shall sign the Contract Agreement and return one (01) copy to the contractor.  
 

2.30.4 The Contractor shall provide free of cost to the purchaser four copy of complete set of tender 
documents in sextuple to form a part of contract document immediately after issuance of this 
Letter of Award. 
 

2.31 Misrepresentation by the bidder 

If the bidder conceals any material information or makes a wrong statement or misrepresents facts 
or makes a misleading statement in the bid, in any manner whatsoever, in order to create 
circumstances for the acceptance of the bid, WBREDA reserves the right to reject such bid and/or 
cancel the LoA, if issued without assigning any reason what-so-ever. 

2.32 Corrupt or Fraudulent Practices 

2.32.1 WBREDA requires that the bidders/Contractors observe the highest standard of ethics during the 
procurement and execution of the Contracts.   

2.32.1.1 In pursuance of this policy, WBREDA defines, for the purposes of this provision the terms set 
forth below as follows:  

1. “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the procurement process or in Contract 
execution. 

2. “Fraudulent practice” means a misinterpretation of facts in order to influence the 
procurement process or the execution of a Contract to the detriment of WBREDA, and 
includes collusive practice among bidders (prior to or after bid submission) designed to 
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establish bid prices at artificial non-competitive levels and to deprive WBREDA of the 
benefits of free and open competition 
 

2.32.1.2 WBREDA will reject a proposal for award if it determines that the bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the Contract in question. 

2.32.1.3 WBREDA  may declare a firm ineligible, either indefinitely or for a stated period of time, to be 
awarded a Contract if it any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for or in executing a Contract of WBREDA 

2.32.2 The bidders shall make themselves aware of the provision contained in relevant clauses of GCC 
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Section – III 
General Condition of Contract (GCC) 

 

A. Contract and Interpretation 
 

  

3.1 Contract documents 
 

3.1.1 Subject to the Contract Agreement, all documents forming part of the Contract (and all parts 
thereof) are intended to be correlative, complementary and mutually explanatory. The Contract 
shall be read as a whole. 

3.1.2 Endorsement of Terms  

The failure of either party to endorse at any time any of the provisions of the Contract or any 
rights in respect thereto or to an option herein provided shall in no way be construed to be a 
waiver of such provisions, rights or option or in any way to effect the validity of the Contract. 
The exercise by either party of any of his rights herein shall not preclude or prejudice either 
party from exercising the same or any other right it may have hereunder. 

3.1.3 Effect   

The Contract shall be considered to come into force on the date of LoA by PURCHASER to the 
Contractor which may be in the form of a fax or a Letter of Award. 

3.1.4 All Contract  Documents, all correspondence and communications to be given, and all other 
documentation to be prepared and supplied under the Contract shall be written in English, and 
the Contract shall be construed  and  interpreted  in accordance with that language. If any of the 
Contract Documents, correspondence or communications are prepared in any language other 
than the governing language under this clause, the English translation of such documents, 
correspondence or communications shall prevail in matters of interpretation. 

3.2 Notice 
 

3.2.1 Notices shall be deemed to include any approvals, consents, instructions, orders and certificates 
to be given under the Contract. 

3.2.2 Unless otherwise stated in the Contract, all notices to be given under the Contract shall be in 
writing, and shall be sent by personal delivery, Registered post, special courier, fax followed by 
post confirmation or cable, telegraph, telex, facsimile (fax) or Electronic Data Interchange 
(EDI) /email to the address of the relevant party as mentioned in SCC 
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3.2.3 Any notice sent by cable, telegraph, facsimile or EDI shall be confirmed within two (2) days 
after dispatch by notice sent by airmail post or special courier, except as otherwise specified in 
the Contract 

3.2.4 Any notice sent by post or courier shall be deemed (in the absence of evidence of earlier 
receipt) to have been delivered ten (10) days after dispatch. In proving the fact of dispatch, it 
shall be sufficient to show that the envelope containing such notice was properly addressed, 
stamped and conveyed to the postal authorities or courier service for transmission by airmail or 
special courier. 

3.2.5 Any notice delivered personally or sent by fax shall be deemed to have been delivered on date 
of its dispatch. 

3.2.6 Either party may change its address at which notices are to be received by giving ten (10) days 
notice to other party in writing. 

3.3 Interpretation 
 

3.3.1 Singular and Plural : The singular shall include the plural and the plural the singular, except 
where the context otherwise requires 

3.3.2 Headings:  The headings and marginal notes in the General Conditions of Contract are 
included for ease of reference, and shall neither constitute a part of the Contract nor 
affect its interpretation 

3.3.3 Persons : Words importing persons or parties shall include firms, corporations and 
government entities. 

3.3.4 Construction of Contract : The Contracts to be entered into between the Purchaser and the 
successful bidder after placement of LoA 

3.3.5 The award of all part of the Contracts shall not in any way dilute the responsibility of the 
Contractor for the successful completion of the Works as per Contract Documents and all 
Contracts shall contain a cross fall breach clause, i.e., a breach in one part of the Contract shall 
automatically be construed as a breach of the other part of the Contracts which will confer a 
right on the Purchaser to terminate the Contract also at the risk and the cost of the Contractor. 

3.3.5.1 If the successful bidder is a Bidding Consortium, the work will be awarded to the Lead Member 
and the Contract Agreement will be signed by the Lead Member of the successful bidding 
consortium.  

3.3.6 Entire Agreement 

The Contract constitutes the entire agreement between the Purchaser and Contractor with respect 
to the subject matter of Contract and supersedes all communications, negotiations and 
agreements (whether written or oral) of parties with respect thereto made prior to the date of 
Contract. 
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3.3.7 Amendment 

No amendment or other variation of the Contract shall be effective unless it is in writing, is 
dated, expressly refers to the Contract, and is signed by a duly authorized representative of each 
party hereto. 

3.3.8 Independent Contractor 

The Contractor shall be an independent Contractor [in case of consortium the lead member] 
performing the Contract. The Contract does not create any agency, partnership, joint venture or 
other joint relationship between the parties hereto. 

The Contractor shall be an independent Contractor performing the Contract. 

Subject to the provisions of the Contract, the Contractor shall be solely responsible for the 
manner in which the Contract is performed. All employees, representatives, associates engaged 
by the Contractor in connection with the performance of the Contract shall be under the 
complete control of the Contractor and shall not be deemed to be employees of the Purchaser, 
and nothing contained in the Contract or in any subcontract awarded by the Contractor shall be 
construed to create any contractual relationship between any such employees, representatives or 
Sub-contractors and the Purchaser. 

3.3.9 Consortium  

3.3.9.1 If the bidders formed a Consortium of number of member guided by the NIeT for 
implementing this Solar Power Project:  

(a) These persons shall, without prejudice to the provisions of this Agreement, be deemed to 
be jointly and severally liable to the PURCHASER for the performance of the 
Agreement; and  

(b) The Contractor shall ensure that no change in the composition of the Consortium is 
effected without the prior consent of the PURCHASER 

3.3.9.2 In case of Consortium, without prejudice to the joint and several liability of all the members 
of the Consortium, the Lead Member shall represent all the members of the Consortium and 
shall at all times be liable and responsible for discharging the functions and obligations of the 
Contractor. The Contractor shall ensure that each member of the Consortium shall be bound 
by any decision, communication, notice, action or inaction of the Lead Member on any matter 
related to this Agreement and the PURCHASER shall be entitled to rely upon any such 
action, decision or communication of the Lead Member only. The PURCHASER shall have 
the right to release payments solely to the Lead Member and shall not in any manner be 
responsible or liable for the inter allocation of payments among members of the Consortium. 

If member of the consortium fails to perform satisfactorily then the Lead Member will be 
liable and responsible for completion of the project.   

3.3.9.3 If any member of the consortium shall participate  in the bidding as a “Biding Company” or 
member of any other bidding consortium all the bids of the said participating member shall be 
treated as non-responsive 
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3.3.9.4 Issue of LoA and Contract agreement will be done with the Lead Member only  

3.3.10 Non-Waiver 

Any waiver of Purchaser’s/bidder’s rights, powers or remedies under the Contract must be in 
writing, must be dated and signed by an authorized representative of the Purchaser/bidder 
granting such waiver, and must specify the right and the extent to which it is being waived. 

Subject to above, no relaxation, forbearance, delay or indulgence by either party in enforcing 
any of the terms and conditions of the Contract or the granting of time by either party to the 
other shall prejudice, affect or restrict the rights of that party under the Contract, nor shall any 
waiver by either party of any breach of Contract operate as waiver of any subsequent or 
continuing breach of Contract. 

3.3.11 Severability: If any provision or condition of the Contract is prohibited or rendered invalid or 
unenforceable, such prohibition, invalidity or unenforceability shall not affect the validity or 
enforceability of any other provisions and conditions of the Contract. 

3.4 Governing Law 
 

The Contract shall be governed by and interpreted in accordance with laws in force in India 
including any such Laws passed or made or coming into force during the period of the Contract. 
The Courts of Kolkata under the superintendence of High Court of Calcutta shall have exclusive 
jurisdiction in all matters arising under the Contract. 

3.5 Disputes 
 

3.5.1 Amicable Settlement 

Where notice of dissatisfaction has been given under GCC Sub-Clause 3.2 above, both 
Parties shall attempt to settle the dispute amicably before the commencement of arbitration. 
However, unless both Parties agree otherwise, arbitration may be commenced on or after the 
fifty-sixth day after the day on which notice of dissatisfaction and intention to commence 
arbitration was given, even if no attempt at amicable settlement has been made 

3.5.2 Adjudicator 

3.5.2.1 If any dispute or difference of any kind whatsoever shall arise between the Purchaser 
and the Contractor in connection with or arising out of the Contract including without 
prejudice to the generality of the foregoing, any question regarding its existence, 
validity or termination, or the execution of the Works —whether during the progress 
of the Works or after their completion and whether before or after the termination, 
abandonment or breach of the Contract—the parties shall seek to resolve any such 
dispute or difference by mutual consultation. In the first instance, the reference of any 
such dispute/ difference shall be made to the Project Manager as mentioned as per 
GCC. If the parties fail to resolve such a dispute or difference by mutual consultation, 
then the dispute shall be referred in writing by either party to the Adjudicator, with a 
copy to the other party. 
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3.5.2.2 The Adjudicator shall give its decision in writing to both parties within thirty (30) 
days of a dispute being referred to it. If the Adjudicator has done so, and no notice of 
intention to commence arbitration has been given by either the Purchaser or the 
Contractor within sixty (60) days of such reference, the decision shall become final 
and binding upon the Purchaser and the Contractor. Any decision that has become 
final and binding shall be implemented by the parties forthwith. 

3.5.2.3 The Adjudicator shall be jointly appointed by the Purchaser and the Contractor under the 
Contract. Failing agreement between the two within thirty (30) days, the Adjudicator shall be 
appointed under the Contract on the request of either party by the Appointing Authority 
specified in the SCC  

3.5.2.4 Should the Adjudicator resigns or dies, or should the Purchaser and the Contractor agree that 
the Adjudicator is not fulfilling its functions in accordance with the provisions of the 
Contract; another Adjudicator shall be jointly appointed by the Purchaser and the Contractor 
under the Contract. Failing agreement between the two within thirty (30) days, the 
Adjudicator shall be appointed under the Contract on the request of either party by the 
Appointing Authority specified in the SCC. The Adjudicator shall be paid fee plus reasonable 
expenditures incurred in the execution of its duties as Adjudicator under the Contract. These 
costs shall be divided equally between the Purchaser and the Contractor. 

3.5.3 Arbitration 

3.5.3.1 If either the Purchaser or the Contractor is dissatisfied with the Adjudicator’s decision, or if the 
Adjudicator fails to give a decision within thirty(30) days of a dispute being referred to it, then 
either the Purchaser or the Contractor may, within  sixty (60) days of such reference, give 
notice to the other party, with a copy for information to the Adjudicator, of its intention to 
commence arbitration, as hereinafter provided, as to the matter in dispute, and no arbitration in 
respect of this matter may be commenced unless such notice is given. 

3.5.3.2 Any dispute, in respect of which a notice of intention to commence arbitration has been given, 
in accordance with SL NO 3.5.3 of GCC, shall be finally settled by arbitration. Arbitration 
may be commenced prior to or after completion of the Works 

3.5.3.3 Any dispute submitted by a party to arbitration shall be heard by an arbitration panel composed 
of three (3) arbitrators, in accordance with the provisions set forth below. 

3.5.3.4 The Purchaser and the Contractor shall each appoint one arbitrator, and these two (2) 
arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If the 
two arbitrators do not succeed in appointing a third arbitrator within thirty (30) days after the 
latter of the two (2) arbitrators has been appointed, the third arbitrator shall, at the request of 
either party or the arbitrators, be appointed by the Appointing Authority for arbitrator 
designated in the SCC. 

3.5.3.5 If one party fails to appoint its arbitrator within fifty (50) days after the other party has named 
its arbitrator, the party which has named an arbitrator may request the Appointing Authority to 
appoint the second arbitrator. 
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3.5.3.6 If, for any reason, an arbitrator is unable to perform its function, the mandate of the Arbitrator 
shall terminate in accordance with the provisions of applicable laws as mentioned in GCC and 
a substitute shall be appointed in the same manner as the original arbitrator. 

3.5.3.7 Arbitration proceedings shall be conducted (i) in accordance with the rules of procedure 
designated in the SCC, (ii) in the place designated in the SCC, and (iii) in the language in 
which this Contract has been executed. 

3.5.3.8 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration 
panel, if there is no such majority) shall be final and binding and shall be enforceable in any 
court of competent jurisdiction as decree of the court. The parties thereby waive any 
objections to or claims of immunity from such enforcement. 

3.5.3.9 The arbitrator(s) shall give reasoned award 

3.5.4 Notwithstanding any disputes with reference to the Contract pending for adjudication or 
arbitration, the Contractor shall continue to perform his obligations in connection with the 
Works in accordance with the Purchaser's decision or instruction, and Purchaser shall also 
continue to perform his obligations under the Contract including payment of any monies due 
to the Contractor 

3.5.5 Either party may approach Court of law if any of them is aggrieved by the award of the 
Arbitration proceedings. 

3.5.6 All litigation matters between the parties if any shall be held in any Court in Kolkata under 
the superintendence of High Court of Calcutta. 

3.6 Compliance with Laws 
 

3.6.1 Compliance with Laws, statutes, regulations: The Contractor shall, in all matters arising in the 
performance of the Contract, comply with in all respects, give all notices and pay all fees 
required by the provisions of any national or state statute, ordinance or other law or any 
regulation or bye-law of any duly constituted authority. 

3.6.2 Statutory Obligations: The Contractor shall adhere to the statutory provisions under Payment 
of Minimum Wages Act, Contract Labour (Regulation & Abolition) Act, Employee’s Provident 
Fund & Miscellaneous Provisions Act, Workmen’s Compensation Act and other relevant 
statutes. Non-compliance of the statutory provisions in respect of contract labour engaged in the 
job may attract penal action against Contractor from the law enforcing authorities. All liabilities 
arising out of the non-compliance of the Law of the land will have to be borne by the Contractor 
and PURCHASER will not be responsible in any manner whatsoever for the same. 

3.6.3 The Contractor shall indemnify and hold harmless the Purchaser from and against any and all 
liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or resulting 
from the violation of such laws by the Contractor or its personnel, including the Sub-contractors 
and their personnel, but without prejudice to Clause No 3.8  of GCC hereof.  
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B. Subject matter of Contract 
 

3.7 Scope of Works 
 

3.7.1 Unless otherwise expressly provided in the Technical Specifications, the Contractor’s 
obligations cover the provision of all Equipment/ Materials including spares and the 
performance of all services required for the design, the manufacture (including quality 
assurance, construction, installation, associated civil, structural and other construction works and 
delivery) of the Equipment/Materials and the installation, commissioning, completion of the 
Works and carrying out completion tests for the Works in accordance with the plans, procedures, 
Specifications, drawings, codes and any other documents as specified in the Technical 
Specifications. Such Specifications include, but are not limited to, the provision of supervision 
and engineering services; the supply of labour, materials, Equipment, spare parts and 
accessories; Contractor’s Equipment; construction utilities and supplies; temporary materials, 
structures and facilities; transportation (including, without limitation, unloading and hauling to, 
from and at the Site), insurance and storage, except for those supplies, works and services that 
will be provided or performed by the Purchaser, as set forth in Appendix to the Contract 
Agreement. 

3.7.2 The Contractor shall, at no extra cost to the Purchaser, unless specifically excluded in the 
Contract, perform all such Works and/or supply all such items and materials not specifically 
mentioned in the Contract but that can be reasonably inferred from the Contract as being 
required for attaining successful completion of the Works as if such Works and Materials were 
expressly mentioned in the Contract. 

3.7.3 The Contractor agrees to supply spare parts required for the operation and maintenance of the 
Works.  

3.7.3.1 All the spares for the Equipment/material under the Contract will strictly conform to the 
Specification and other relevant documents and will be identical to the corresponding main 
Equipment/Materials supplied under the Contract and shall be fully interchangeable. 

3.7.3.2 All the spares covered under the Contract shall be manufactured along with the main 
Equipment/ Materials as a continuous operation and the delivery of the spares will be effected 
along with the main Equipment/ Materials in a phased manner and the delivery would be 
completed by the respective dates for the various categories of Equipment/ Materials as per the 
agreed Program. 

3.7.3.3 The Contractor will provide the Purchaser with the manufacturing drawings, 
catalogues, assembly drawings and any other document required by the Purchaser so 
as to enable the Purchaser to identify the spares.  Such details will be furnished to the 
Purchaser during design and drawing approval. 

3.7.3.4 In addition to the spares covered in the Scope of Work, if the Purchaser further 
identifies certain items of spares, the Contractor will submit the prices and delivery 
quotation for such spares within thirty (30) days of receipt of such request with a 
validity period of six (6) months for consideration by the Purchaser and placement of 
order for additional spares, if the Purchaser so desires. 
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3.7.3.5 The quality plan and the inspection requirement finalized for the main Equipment/ 
Materials will also be applicable to the corresponding spares. 

3.7.3.6 The Contractor will provide the Purchaser with all the addresses and particulars of his 
Sub-contractors while placing the order for Equipment/ Materials covered under the 
Contract and will further ensure with his vendors that the Purchaser, if so desires, will 
have the right to place order for spares directly on them on mutually agreed terms 
based on offers of such vendors. 

3.7.3.7 The Contractor shall guarantee the long-term availability of spares to the Purchaser for 
the full life of the Equipment/ Materials covered under the Contract. The Contractor 
shall guarantee that before going out of production of spare parts of the Equipment/ 
Materials, he will  give the Purchaser at least twelve (12) months advance notice so 
that the latter may order his bulk requirement of spares, if he so desires. The same 
provision will also be applicable to Sub-Contractor of any spares by the Contractor or 
his Sub-Contractors. Further, in case of discontinuance of manufacture of any spares 
by the Contractor or his Sub-Contractors, the Contractor will provide the Purchaser, 
two (2) years in advance, full manufacturing drawings, material specifications and 
technical information required by the Purchaser for the purpose of manufacture of 
such items. 

3.7.3.8 In case the Contractor fails to supply the spares in the terms stipulated above, the 
Purchaser shall be entitled to purchase the same from the alternate sources at the risk 
and the cost of the Contractor and recover from the Contractor, the excess amount paid 
by the Purchaser, if any, over the rates worked on the above basis. In the event of such 
risk purchase by the Purchaser, the purchases will be as per the Policy and Procedures 
of the Purchaser prevalent at the time of such purchases and the Purchaser at his option 
may include a representative from the Contractor in finalizing the purchases. 

3.7.3.9 It is expressly understood that the final settlement between the parties, in terms of 
relevant clauses of the Contract Documents shall not relieve the Contractor of any of 
his obligations under the provision of long term availability of spares unless otherwise 
discharged expressly in writing by the Purchaser 

3.7.3.10 The Contractor shall warrant that all spares supplied will be new and in accordance 
with the Contract Documents and will be free from defects in design, material and 
workmanship 

3.8 Obligations of the Contractor 
 

3.8.1 The Contractor shall, in accordance with the Contract, with due care and diligence, carry out 
the Works as necessary for successful completion of all the obligations, within the time for 
completion. 

3.8.2 The Contractor confirms that it has entered into this Contract on the basis of a proper 
examination of the conditions and circumstances at the Site affecting the Contract Price, and on 
the basis of information that the Contractor could have obtained from a visual inspection of the 
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Site including existing roads and bridges and other means of access to the Site, presence of 
obstructions on the Site. The Contractor acknowledges that any failure to acquaint itself with all 
such data and information shall not relieve its responsibility for properly estimating the 
difficulty or cost of successfully performing the Works 

3.8.3 The Contractor shall acquire in its name all permits, approvals and/or licenses from all local, 
state or national government authorities or public service undertakings in the country/ state 
where the Site is located that are necessary for the performance of the Contract. 

3.8.4 The Contractor shall arrange/ construct at his own cost any storage/access, structures, bridges 
and approach to the work sites from public roads as may be required for execution of Works. 

3.8.5 Contractor shall be responsible for all necessary statutory compliance in respect of the 
employees deployed by them or by the sub-contractor(s) to execute the contract. 

3.9 Obligations of the Purchaser 
 

3.9.1 The Purchaser shall ensure the accuracy of all information and/or data to be supplied by the 
Purchaser as described in to the Contract Agreement, except when otherwise expressly stated in 
the Contract. 

3.9.2 The Purchaser shall be responsible for providing legal and physical possession of the Site and 
access thereto except where providing access is included in the scope of work of the Contractor. 
The Purchaser shall give full possession of an accord all rights of access thereto on or after the 
date(s) of issuance of LoA. 

3.9.3 The Purchaser shall acquire and pay for all permits, approvals and/or licenses from all local, 
state or national government authorities or public service undertakings where the Site is located, 
which such authorities or undertakings require the Purchaser to obtain in the Purchaser’s name 
for the execution of the Contract (they include those required for the performance by both the 
Contractor and the Purchaser of their respective obligations under the Contract).   

3.9.4 Without prejudice to the obligations of the Contractor under the Contract Agreement, if 
requested by the Contractor, the Purchaser shall use its best endeavour to assist the Contractor in 
obtaining in a timely and expeditious manner all permits, approvals and/or licenses necessary for 
the execution of the Contract from all local, state or national government authorities or public 
service undertakings that such authorities or undertakings require the Contractor or Sub-
contractors or the personnel of the Contractor or Sub-contractors, as the case may be, to obtain. 

C. Payment 
 

3.10 Contract Price 
 

3.10.1 The Contract Price shall be as specified in the Contract Agreement 

3.10.2 The Contractor shall be deemed to have satisfied itself as to the correctness and sufficiency of 
the Contract Price, which shall, except as otherwise provided for in the Contract, cover all its 
obligations under the Contract. 
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3.11 Terms and Procedure for Payment  
 
The payments to the Contractor for the performance of the Contract will be made by the 
Purchaser as per terms and conditions specified in SCC to the Contract Agreement. No payment 
made by the Purchaser herein shall be deemed to constitute acceptance by the Purchaser of the 
Works or any part thereof. The currency of payment shall be Indian rupees. 

 
3.12 Securities 

 

3.12.1 Advance Payment Security (Not applicable for this tender)  

The Contractor shall, within thirty (30) days of the LoA of Contract, provide a security in an 
amount against advance payment 110% .The initial advance payment calculated in accordance 
with Appendix to the Contract Agreement, valid till ninety (90) days after scheduled issuance 
of Taking-Over Certificate as per Clause of GCC with a claim period of thirty (30) days. The 
advance payment security shall be in the form of an unconditional and irrevocable Bank 
Guarantee.  

The advance payment will be kept outside the purview of Price variation Clause and will be 
adjusted as per Appendix to the Contract Agreement. This Bank Guarantee shall be returned 
to the Contractor after full adjustment of advance and against request by the Contractor. The 
validity of Bank Guarantee would require to be extended by the Contractor, if so required by 
the Purchaser 

3.12.2 Security Deposit  

3.12.2.1 While making any payment to the contractor for work done under the contract, the authority 
making payment shall deduct such sum which together with the Earnest Money already 
deposited and converted into security deposit, shall amount to 3% of the value of works 
executed at the material point of time and paid during the progressive running accounts bills, 
so that total deduction together with Earnest Money constitute 3% of the tendered value of 
work actually done.  
 

3.12.2.2 In case of excess/and supplementary work over the tendered amount, additional security @ of 
3% of such additional amount is to be deposited for all such excess/ and supplementary works 
beyond the tendered amount before payment of final bill.  
 

3.12.2.3 Compensation of all other sums of money payable by the contractor to the purchaser under 
the terms of the contract may be deducted from the security deposit.  
 

3.12.2.4 However, even though the earnest money deposited exceeds the prescribed percentage, due to 
reduction of tendered amount due to any reason whatsoever, such additional earnest money 
shall be deemed to have been converted into security and further deductions from progressive 
bills shall be made, taking into consideration the enhanced component of earnest money so 
converted into security.  
 

3.12.2.5 After completion of the work, the Contractor may opt for refund of the Security 
Deposit by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 
3 months beyond the defect liability period. 
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3.12.3 Forfeiture of Security Deposit: 

Security Deposit shall be forfeited if, 

i. The successful bidder will discontinue the work without prior   permission   of  
WBREDA and/or, 

ii. The   successful  bidder  fails  to  install/procure   the  total  capacity of  the  plant  as 
mentioned in the Bid Document and/or, 

iii. The successful bidder fails to rectify/replace of the defective/damaged 
equipment(s)/work(s) within the Defect Liability Period. 
 
 

3.12.4 Additional Performance Security (APS)  

a) If L1 bidder has quoted bid rate 80% or less of the estimated cost put to the tender then 
additional Performance Security @10% of the tendered amount have to be submitted by the 
bidder in the form of Bank Guarantee from any scheduled bank within 30 working days from the 
date of issuance of Letter of Acceptance by the bidder.  

b) If the bidder fails to submit the Additional Performance Security within schedule time, his EMD 
will be forfeited.  

c) The Additional Performance Security shall remain valid up to Defect Liability Period of sixty 
(60) calendar months,, with an additional claim period of ninety (90) days, failing which his 
bid security may be forfeited. 

 
d) The format of Additional Performance Security is as per Annexure 6 under Section VII  

 
3.12.5 Forfeiture of Additional Performance Security (APS) 

 

Additional Performance Security shall be forfeited if, 
 

i. The successful bidder  do not execute the work after placement of Letter of Award 
(LOA) and/or, 

ii. The successful bidder will discontinue the work without prior   permission   of  
WBREDA and/or, 

iii. The   successful  bidder  fails  to  install/procure   the  total  capacity of  the  plant  as 
mentioned in the Bid Document and/or, 

iv. The successful bidder fails to submit a fresh BG prior to 15 (fifteen) days of expiration of 
the previous one against performance security of appropriate amount as per the terms 
and conditions and/or, 

v. The successful bidder fails to rectify/replace of the defective/damaged 
equipment(s)/work(s) within the Defect Liability Period. 
 

3.13 Taxes, Duties and other Levies 
 

3.13.1 Except as otherwise specifically provided in the Contract, the Contractor shall bear and pay 
all taxes, duties, levies and charges assessed on the Contractor. All taxes, duties - and levies, 
including Goods and Services Tax etc., where applicable and payable on 
Equipment/Materials, components, sub-assemblies, raw materials and any other item required 
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for manufacture of finished Equipment/Material or completion of Works shall be deemed to 
have been included in total value of supply of goods or services or both. 

3.13.2 The Contractor shall be solely responsible for the taxes that may be levied on the Contractor's 
persons or on earnings of any of his employees and shall hold the Purchaser indemnified and 
harmless against any claims that may be made against the Purchaser. The Purchaser does not 
take any responsibility whatsoever regarding taxes under Indian Income Tax Act, for the 
Contractor or his personnel. If it is obligatory under the provisions under the Indian Income Tax 
Act, deduction of Income Tax at source shall be made by the Purchaser as per provision of G.O 
number 31011/11/2018-ST-1-DoR Dated 14/09/2018 deduction of TDS under GST shall be 
made by the purchaser.  

3.13.2.1 For the purpose of the Contract, it is agreed that the Contract Price specified in the Contract 
Agreement is based on the taxes, duties, levies and charges prevailing at the date seven (7) days 
prior to the last date of bid submission (hereinafter called “Tax” in this paragraph). If any rates 
of Tax are increased or decreased, a new Tax is introduced, an existing Tax is abolished, or any 
change in interpretation or application of any Tax occurs in the course of the performance of 
Contract, which was or will be assessed on the Contractor in connection with performance of 
the Contract, an equitable adjustment of the Contract Price shall be made to fully take into 
account any such change by addition to the Contract Price or deduction there from, as the case 
may be. However, these adjustments would be restricted to direct transactions between the 
Purchaser and the Contractor/Associate/ Collaborator (if applicable) 

  

D. Intellectual Property 
 

3.14 Patent Rights & Royalties 
 

3.14.1 Royalties and fees for patents covering Equipment/Materials, articles, apparatus, devices or 
processes used in the Works shall be deemed to have been included in the Contract Price. The 
Contractor shall satisfy all demands that may be made at any time for such royalties or fees and 
he alone shall be liable for any damages or claims for patent infringements and shall keep the 
Purchaser indemnified in that regard. 

3.14.2 The Contractor shall, subject to  the Purchaser’s  compliance  with GCC.15.3, indemnify and 
hold harmless the Purchaser , his successors or assignees ,its employees and officers from and 
against any and all suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including attorney’s fees and expenses, 
which the Purchaser may suffer as a result of any infringement or alleged infringement of any 
patent, utility model, registered design, trademark, copyright or other intellectual property right 
registered or otherwise existing at the date of the Contract by reason of : (a) the installation of 
the Works by the Contractor or the use of the Works in the country where the Site is located; and 
(b) the sale of the products produced by the Works in any country. Such indemnity shall not 
cover any use of the Works or any part thereof other than for the purpose indicated by or to be 
reasonably inferred from the Contract, any infringement resulting from the use of the Works or 
any part thereof, or any products produced thereby in association or combination with any other 
Equipment/ Materials not supplied by the Contractor, pursuant to the Contract Agreement. 
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3.14.3 If any proceedings are brought or any claim is made against the Purchaser arising out of the 
matters referred to in GCC, the Purchaser shall promptly give the Contractor a notice thereof, 
and the Contractor may at its own expense and in the Purchaser’s name conduct such 
proceedings or claim and any negotiations for the settlement of any such proceedings or claim. If 
the Contractor fails to notify the Purchaser within thirty (30) days after receipt of such notice 
that it intends to conduct any such proceedings or claim, then the Purchaser shall be free to 
conduct the same on its own behalf.  Unless the Contractor has so failed to notify the Purchaser 
within the thirty (30) day period, the Purchaser shall make no admission that may be prejudicial 
to the defense of any such proceedings or claim. 

3.14.4 The Purchaser shall, at the Contractor’s request, afford all available assistance to the Contractor 
in conducting such proceedings or claim, and shall be reimbursed by the Contractor for all 
reasonable expenses incurred in so doing. 

3.14.5 All design and drawings submitted by the Contractor will be the property of Purchaser. The 
Purchaser reserves the right to use the same in its future project without any further reference 
and additional charges to the Contractor for such use. 

3.14.6 The Purchaser's Drawings, Specification and other information submitted by the Purchaser to the 
Contractor shall remain the property of the Purchaser. They shall not, without the consent of the 
Purchaser, be used, copied or communicated to a third party by the Contractor unless necessary 
for the purposes of the Contract. Any error in any such drawing/Specification etc. shall not 
absolve the Contractor of his responsibility. 

 

3.15 Confidential Information 
 

3.15.1 The Purchaser and the Contractor shall keep confidential and shall not, without the written 
consent of the other party hereto, divulge to any third party any documents, data or other 
information furnished directly or indirectly by the other party hereto in connection with the 
Contract, whether such information has been furnished prior to, during or following termination 
of the Contract. Notwithstanding the above, the Contractor may furnish to its Sub-Contractor(s) 
such documents, data and other information it receives from the Purchaser to the extent required 
for the Sub-contractor(s) to perform its Works under the Contract, in which event the Contractor 
shall obtain from such Sub-contractor(s) an undertaking of confidentiality similar to that 
imposed on the Contractor under this GCC. 

3.15.2 The obligation of a party under Clause 3.15.1 above, however, shall not apply to that 
information which 

a) now or hereafter enters the public domain through no fault of that party 
b) can be proven to have been possessed by that party at the time of disclosure and which 

was not previously obtained, directly or indirectly, from the other party hereto 
c) otherwise lawfully becomes available to that party from a third party that has no 

obligation of confidentiality 
 

3.15.3 The above provisions of this Clause 3.15 shall not in any way modify any undertaking of 
confidentiality given by either of the parties hereto prior to the date of the Contract in respect 
of the Works or any part thereof. 
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3.15.4 The provisions of this Clause 3.15 shall survive termination, for whatever reason, of the 
Contract 

3.16 Advertising 
 

Any advertising stating the subject of this Contract by the Contractor in India or in foreign 
countries shall be subject to approval of the Purchaser prior to the publication. Publication of 
approved articles, photographs and other similar materials shall carry acknowledgment to the 
Purchaser. 
 

E. Work Execution 
 
3.17  Purchaser’s representative 
 

3.17.1 The Purchaser may appoint an officer designated as the Project Manager / Controlling Officer 
who shall carry out the functions and obligations of the Purchaser under the Contract. Incase no 
appointment of Project Manager the controlling officer will act as Project Manager. 

3.17.2 The Purchaser may from time to time appoint some other person as the Project Manager in place 
of the person previously so appointed, and shall give a notice of the name of such other person to 
the Contractor without delay. The Purchaser shall take reasonable care to see that no such 
appointment is made at such a time or in such a manner as to impede the progress of Works. The 
Project manager shall represent and act for the Purchaser at all times during the currency of the 
Contract. 

3.17.3 Any decision, instruction or approval given by the Controlling Officer/Project Manager to the 
Contractor shall have the same effect as though it had been given by the Purchaser 

3.17.4 All notices, instructions, orders, certificates, approvals and all other communications under the 
Contract shall be given by the Controlling Officer/Project Manager, except as herein otherwise 
provided. All notices, instructions, information and other communications given by the 
Contractor to the Purchaser under the Contract shall be given to the Project Manager/Controlling 
officer, except as herein otherwise provided. 

3.17.5 The Project Manager/Controlling officer may authorize his representative as site-in-charge for 
the Works. The Project Manager will also be the consignee officer for the Works. 

3.18 Contractor's representative 
 

3.18.1 If the Contractor’s representative is not named in the Contract, then the Contractor shall appoint 
the Contractor’s representative and shall request the Purchaser in writing to approve the person 
so appointed. If the Purchaser makes no objection to the appointment, the Contractor’s 
representative shall be deemed to have been approved. If the Purchaser objects to the 
appointment within fifteen (15) days giving the reason thereof, then the Contractor shall appoint 
a replacement of such objection, and the foregoing provisions of this Sub-Clause Sl.No. 3.18.1 
of GCC shall apply thereto. 

3.18.2 The Contractor’s representative shall represent and act for the Contractor at all times during the 
currency of the Contract and shall give to the Controlling Officer/Project Manager all the 
Contractor’s notices, instructions, information and all other communications under the Contract. 
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3.18.3 Any instruction or notice which the Purchaser gives to the Contractor's representative(s) shall be 
deemed to have been given to the Contractor. An instruction book shall be kept at Site to record 
instruction of the Purchaser or his representative at the time of Site visit. 

3.18.4 The Contractor shall not revoke the appointment of the Contractor’s representative without the 
Purchaser’s prior written consent, which shall not be unreasonably withheld. If the Purchaser 
consents thereto, the Contractor shall appoint some other person as the Contractor’s 
Representative, pursuant to the procedure set out in SL No 3.18.1 of  GCC 

3.18.5 The Contractor’s representative may, subject to the approval of the Purchaser (which shall not be 
unreasonably withheld), at any time delegate to any person any of the powers, functions and 
authorities vested in him or her. Any such delegation may be revoked at any time. Any such 
delegation or revocation shall be subject to a prior notice signed by the Contractor’s 
representative, and shall specify the powers, functions and authorities thereby delegated or 
revoked. No such delegation or revocation shall take effect unless and until a copy thereof has 
been delivered to the Purchaser and the Project Manager. Any act or exercise by any person of 
powers, functions and authorities so delegated to him or her in accordance with this Sub-Clause 
SL.No 3.18.5 of GCC shall be deemed to be an act or exercise by the Contractor’s 
representative. 

3.18.6 The Contractor shall in addition to a Contractor’s representative, employ one or more competent 
representative(s) to superintend the carrying out of the Works at Site. Such representative shall 
be fluent to communicate in local language for day to day work. Their names and contact 
addresses shall be communicated in writing to the Purchaser before commencement of Works. 

3.18.7 The Purchaser may, by notice to the Contractor, object to any representative or person employed 
by the Contractor in the execution of the Contract, who, in the reasonable opinion of the 
Purchaser, may behave inappropriately, may be incompetent or negligent, or may commit a 
serious breach of the Site regulations provided under the clause of GCC The Purchaser shall 
provide evidence of the same, whereupon the Contractor shall remove such person from the Site. 

3.18.8 If any representative employed by the Contractor is removed in accordance with Sl No 3.18.7 of 
GCC, the Contractor shall, where required, promptly appoint a replacement 

3.19 Programme 
 

3.19.1 The Contractor shall supply to the Purchaser and the Project Manager a chart showing the 
proposed organization to be established by the Contractor for carrying out the Works. The chart 
shall include the identities of the key personnel together with the curricula vitae of such key 
personnel to be employed after placement of LoA. The Contractor shall promptly inform the 
Purchaser and the Project Manager in writing of any revision or alteration of such an 
organization chart. 

3.19.2 The Contractor shall submit to the Purchaser for his approval the Program schedule after 
placement of  LoA, with respect to Contract ,where such program schedule is required, which 
shall, interalia, contain the following:  

a) the order in which the Contractor proposes to carry out the Works (including but not 
limited to design, engineering, manufacture, supply, finalization of Sub-contractors , 
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Quality plans, transport, delivery to Site, assemble, erection, testing and 
commissioning), 

b) the date(s) by which the Contractor reasonably requires that the Purchaser shall have 

fulfilled its obligations under the Contract so as to enable the Contractor to execute 
the Contract in accordance with the Program and to achieve Completion and 
conductance of guarantee test of the Works in accordance with the Contract 

c) the times of submission and approval of the Contractor's Drawings  

3.19.2.1 The Program so submitted by the Contractor shall be in accordance with the Time Schedule 
and any other dates and periods specified in the Contract. The Contractor shall update and 
revise the Program as and when appropriate or when required by the Project Manager, but 
without modification in the Time for Completion and any extension granted in accordance 
with the clause of GCC, and shall submit all such revisions to the Project Manager/ 
Controlling Officer.  

3.19.3 Progress Report: The Contractor shall monitor progress of all the activities specified in the 
Program, and supply a progress report to the Project Manager every month, with a copy to 
officials as mentioned in the SCC.  

3.19.4 The progress report shall be in a form acceptable to the Project Manager /Controlling Officer 

3.19.5 Progress of Performance : If at any time the Contractor’s actual progress falls behind the 
Program, or it becomes apparent that it will so fall behind, the Contractor shall, at the request 
of the Purchaser or the Project Manager /Controlling Officer , prepare and submit to the 
Project Manager /Controlling Officer a revised Program, taking into account the prevailing 
circumstances, and shall notify the Project Manager /Controlling Officer of the steps being 
taken to expedite progress so as to attain Completion of the Works within the Time for 
Completion as stated in SCC, or within such extended time to which the Contractor shall be 
entitled as per clause of GCC 

3.20 Design and Engineering 
 

3.20.1 The Contractor shall submit to the Purchaser for approval: 

a. Within the time given in the Contract or in the Program such documents including 
drawings, samples, models or information as may be called for therein, and in the 
numbers therein required, in a sequential order of execution and 

b. During the progress of the Works, such documents of the general arrangement and 
details of the Works as specified in the Contract. The Purchaser shall signify his 
approval or disapproval as detailed in the schedule and procedure of documents 
approval indicated below. 

3.20.2 The Contractor shall prepare (or cause its Sub-contractors to prepare) and furnish to the 
Project Manager/Controlling Officer the documents, including Manufacturing Quality Plan 
and Field Quality Plan wherever required, for its approval or review as specified and as in 
accordance with the requirements as per clause of GCC. 



Page 17 of 43 
 

3.20.3 Any part of the Works covered by or related to the documents to be approved by the 
Purchasers Representative shall be executed only after the Project Manager’s /Controlling 
Officer approval thereof 

3.20.4 The Contractor shall supply additional copies of approved documents in the format and 
numbers stated in the Contract. 

3.20.5 The Schedule and Procedure of Documents Approval shall be finalized at the Kick off 
meeting and also Contract Coordinate Procedure (CCP) shall be prepared. 

3.20.6 Type  of Approval  
 

          “A–Approved” 
 

“B–Approved” subject to incorporation of comments/modifications in Final Documents as 
well as implementation of those comments during manufacture or services as applicable 
 
“C– Returned” with comments for re-submission after incorporation of corrections. 

“ I” – Information only 

3.20.7 If any dispute or difference occurs between the Purchaser and the Contractor in connection with 
or arising out of the disapproval by the Project Manager/Controlling Officer of any document 
and/or any modification(s) thereto that cannot be settled between the parties within a reasonable 
period, then such dispute or difference may be referred to an Adjudicator for determination in 
accordance with the clause of GCC thereof. If such dispute or difference is referred to an 
Adjudicator, the Project Manager shall give instructions as to whether and if so, how, 
performance of the Contract is to proceed. If the Adjudicator upholds the Contractor’s view on 
the dispute, then the Contractor shall be reimbursed by the Purchaser for any additional costs 
incurred by reason of such instructions and shall be relieved of such responsibility or liability in 
connection with the dispute and the execution of the instructions as the Adjudicator shall decide, 
and the Time for Completion shall be extended accordingly. 

3.20.8 The Project Manager’s/Controlling officer approval, with or without modification of the 
document furnished by the Contractor, shall not relieve the Contractor of any responsibility or 
liability imposed upon it by any provisions of the Contract except to the extent that any 
subsequent failure results from modifications required by the Project Manager/Controlling 
officer. 

3.20.9 Approval of any documents by the Purchaser shall not relieve the Contractor of his 
responsibility for the accuracy thereof or modification required during actual execution or for 
any deviation in scheme from Technical Specification with accepted deviations if there be any 

3.20.10 Design and Drawing:  The contractor shall have to prepare and submit the designs and 
drawings associated with civil, mechanical, electrical and other work which includes design of 
foundation, structure cable sizing, fabrication work, layout design, wiring diagram etc. and 
obtain approval prior to the execution of work and for this purpose the contractor shall submit 
Detailed Design Report for obtaining approval from WBREDA. The contents of the Detailed 
Design Report shall be as mentioned in the scope of as per clause of GCC 
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Materials: Contractor shall obtain prior approval for the materials deliverable under the project 
from WBREDA as mentioned in the technical specification. 

3.20.11 Detailed Design Report (DDR) : Contractor shall prepare and submit the Detailed Design 
Report to WBREDA which must contain, schedule of site works, detailed specifications of 
each equipments and works (as mentioned in the technical specification chapter of the tender 
document), all necessary drawings and associated calculations for selection of different 
equipments for the plant based on the site location and relevant code of practice. 

3.21 Procurement 
 

3.21.1 The Contractor shall manufacture or procure and transport all the Equipment/Materials in an 
expeditious and orderly manner to the Site. 

3.21.1.1 Defective Material : If in the opinion of the Engineer, any of the machineries/ equipment/ 
materials etc. brought to the site for use are not of the quality or kind specified in the contract 
and/or are unfit for the work, he will be at liberty to order the removal of the said items and 
the contractor shall remove the same within twenty four (24) hours after notice has been 
given to him and if he fails to remove them within the time the engineer may cause them to 
be removed anywhere at the risk of the Contractor and any cost incurred in so doing shall be 
deducted from the dues to the contractor under the contract. In such case, items as prescribed 
by the Controlling Officer or his representative are to be substituted immediately. 

 
3.21.2 Transportation 

3.21.2.1 The Contractor shall at its own risk and expense transport all the Equipment/Materials and 
the Contractor’s Equipment to the Site by the mode of transport that the Contractor judges 
most suitable under all the circumstances 

3.21.2.2 Unless otherwise provided in the Contract, the Contractor shall be entitled to select any safe 
mode of transport operated by any person to carry the Equipment/Materials and the 
Contractor’s Equipment. 

3.21.2.3 Upon dispatch of each shipment of the Equipment/ and the Contractor’s Equipment, the 
Contractor shall notify the Purchaser by courier, email, post or by fax followed by post 
confirmation of the description of the Equipment/Materials and of the Contractor’s 
Equipment, the point and means of dispatch, and the estimated time and point of arrival at 
the Site. The Contractor shall furnish the Purchaser with relevant shipping documents to be 
agreed upon between the parties 

3.21.2.4 The Contractor shall be responsible for obtaining, if necessary, approvals from the 
authorities for transportation of the Equipment/ Materials and the Contractor’s Equipment to 
the Site. The Purchaser shall use its best endeavors in a timely and expeditious manner to 
assist the Contractor in obtaining such approvals, if requested by the Contractor.  The 
Contractor shall indemnify and hold harmless the Purchaser from and against any claim for 
damage to roads, bridges or any other traffic facilities that may be caused by the transport of 
the Equipment/ Materials and the Contractor’s Equipment to the Site. 
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3.22 Contractor's Construction Management 
 

3.22.1 Setting Out  

The Contractor shall be responsible for the true and proper setting-out of the Works in relation to 
bench marks, reference marks and lines provided to it in writing by or on behalf of the Purchaser. 

The Contractor shall set out the Works in relation to original points, lines and levels of reference 
given by the Purchaser in writing and provide all necessary instruments, appliances and labour for 
such purposes. If at any time during the execution of Works, any error appears in the positions, 
levels, dimensions or alignment of the Works, the Contractor shall rectify the error at his cost. 
The checking of any setting-out by the Purchaser shall not relieve the Contractor of his 
responsibility for the accuracy thereof. 

3.22.2 Contractor's Supervision 

The Contractor shall give or provide all necessary superintendence during the installation of the 
Works, and the Contractor’s representative(s) shall be constantly on the Site to provide full-time 
superintendence of the installation. The Contractor shall provide and employ only technical 
personnel who are skilled and experienced in their respective callings and supervisory staff who 
are competent to adequately supervise the Work.  

A detailed implementation procedure with layout and other technical details is to be submitted to 
WBREDA. Implementation shall be done as per approved procedure of WBREDA. 

3.22.3 Labour 

3.22.3.1 The Contractor shall provide and employ on the Site in the installation of the Works such 
skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution 
of the Contract. The Contractor is encouraged to use local labour having the necessary skills 

3.22.3.2 Unless otherwise provided in the Contract, the Contractor shall be responsible for the 
recruitment, transportation, accommodation and catering of all labours, local or expatriate, 
required for the execution of the Contract and for all payments in connection therewith. 

3.22.3.3 The Contractor shall be responsible for obtaining all necessary permit(s) and/or visa(s), if 
required, from the appropriate authorities for the entry of all labours and personnel to be 
employed on the Site. 

3.22.3.4 The Contractor shall at its own expense provide the means of repatriation to all of its 
and its Sub-contractor’s personnel, employed on the Contract, at the Site to their 
various home countries. It shall also provide suitable temporary maintenance of all 
such persons from the cessation of their employment on the Contract to the date 
programmed for their departure 

3.22.3.5 The Contractor shall at all times during the progress of the Contract use its best 
endeavors to prevent any unlawful, riotous or disorderly conduct or behavior by or 
amongst its employees and the labour of its Sub-contractors. 



Page 20 of 43 
 

3.22.3.6 The Contractor shall, in all dealings with its labour and the labour of its Sub-
contractors currently employed on or connected with the Contract, pay due regard to 
all recognized  festivals, official holidays, religious or other customs and all local 
laws and regulations pertaining to the employment of labour. 

3.22.4 Contractor's Equipment 

3.22.4.1 The Contractor shall provide all erection Equipment haulage & power if necessary to 
complete the Works as per Time for completion, including transport at his own cost. The 
Contractor shall provide additional manpower as well as haulage and other erection 
equipment as necessary for maintaining the Time schedule of completion. 

3.22.4.2 All Contractor's Equipment shall, when brought to the Site, be deemed to be exclusively 
intended for the execution of Contract. The Purchaser shall have lien on all such Equipment 
brought to Site for the purpose of erection, testing and commissioning of the 
Equipment/Materials. 

3.22.4.3 The Contractor shall not remove from the Site any such Equipment, except when it is no 
longer required for the completion of the Works, or when the Purchaser has given his 
consent. 

3.22.5 Purchaser's Equipment  

The Contractor shall pay hire charges as may reasonably be levied for the Purchaser's 
equipment, if used, and also provide the transport, haulage, power etc. thereof at his own cost.  

3.22.6 Site Regulations and Safety 

 The Purchaser and the Contractor shall establish Site regulations setting out the rules to be 
observed in the execution of the Contract at the Site and shall comply therewith.  The 
Contractor shall prepare and submit to the Purchaser, with a copy to the Project Manager, 
proposed Site regulations for the Purchaser’s approval, for which approval shall not be 
unreasonably withheld. 

Such Site regulations shall include, but shall not be limited to, rules in respect of security, 
safety of the Works, gate control, sanitation, medical care, and fire prevention. 

3.22.7 Watching and Lighting 

 The Contractor shall provide and maintain at its own expense all lighting, fencing, and 
watching when and where necessary for the proper execution and the protection of the 
Works, or for the safety of the owners and occupiers of adjacent property and for the safety of 
the public. 

3.22.8 Clearance of Site  

The Contractor shall, from time to time during the progress of the Works clear away and 
remove all surplus/ rejected materials and debris from Site. On completion of the Works, the 
Contractor shall remove all Contractors’ Equipment and leave the whole of the Site clean and 
in a workmanlike condition to the satisfaction of the Purchaser. 
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3.22.9 Communication 

The Contractor may require the Purchaser to confirm in writing any decision or instruction of 
the Purchaser which is not in writing. The Contractor shall promptly notify the Purchaser of 
such requirement. 

3.22.10 Authority of Access 

No persons other than the employees of the Contractor or his authorized representative shall 
be allowed at the Site. Purchaser or his representative shall have access to the work sites at 
any time. 

3.22.11 Emergency work 

3.22.11.1 If, by reason of an emergency arising in connection with and during the execution of the 
Contract, any protective or remedial work is necessary as a matter of urgency to prevent 
damage to the Works, the Contractor shall immediately carry out such work 

3.22.11.2 If the Contractor is unable or unwilling to do such work immediately, the Purchaser may do 
or cause such work to be done, as the Purchaser may determine it necessary in order to 
prevent damage to the Works. In such event the Purchaser shall, as soon as practicable after 
the occurrence of any such emergency, notify the Contractor in writing of such emergency, 
the work done and the reasons thereof. If the work done or caused to be done by the 
Purchaser is such that the Contractor was liable to do at its own expense under the Contract, 
the reasonable costs incurred by the Purchaser in connection therewith shall be paid by the 
Contractor to the Purchaser. 

3.23 Inspection & Testing 
 

3.23.1 Inspecting Agency 

The Purchaser may delegate inspection and testing to an outside agency in place of 
personnel of PURCHASER.  

3.23.2 Inspection and Testing During Manufacture 

3.23.2.1 The Purchaser or its designated representative shall be entitled during manufacture to inspect, 
examine and test the materials and workmanship and check the progress of manufacture of all 
Equipment to be supplied under the Contract. This shall take place on the Contractor's 
premises during working hours 

3.23.2.2 No such inspection, examination or testing shall relieve the Contractor of his obligation under 
the Contract regarding quality of material and soundness of manufacture. 

3.23.2.3 No inspection call will be valid before drawings are approved with put comments. 

3.23.2.4 Dates for Inspection and Testing  

After getting the related drawings approved, the Contractor shall give the Purchaser notice of 
inspection along with factory test results in writing of the date and the place at which any 
Equipment/Materials will be ready for testing as provided in the Contract. The Purchaser 
shall attend at the place so named within fifteen (15) days of the date which the Contractor 
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has stated in his notice.  The Purchaser shall give the Contractor notice, in writing, of his 
intention to attend the tests. The above notices shall be given at first by the quickest possible 
means and confirmed later in writing. The Contractor shall render all possible assistance in 
carrying out inspection in time. 

3.23.3 Facilities For Testing 

3.23.3.1 Where the Contract provides for tests on the premises of the Contractor or Sub-contractor, the 
Contractor shall provide such assistance, labour, materials, electricity, fuel, stores, apparatus 
and instruments as may be necessary to carry out the tests efficiently without any extra 
charges. If the facilities are inadequate to carry out tests as per standard, the Contractor shall 
have to arrange suitable testing place having all such required facilities and the cost towards 
this will be on Contractor's account. 

3.23.3.2 The Contractor shall also bear all charges towards travelling expenses of the Inspecting Team 
of the Purchaser or the authorized representatives of the Outside Inspecting Agency 
consisting of maximum two (2) persons for to and fro journey by Air from Purchaser’s 
Headquarters, including boarding and lodging local transport with comfort at the place of 
inspection and transit, if any, for the purpose of Inspection and testing anywhere in India or 
outside India. 

3.23.3.3 The Contractor shall be responsible for proper execution of the quality plans.  The Works 
beyond Purchaser’s hold points will progress only with Purchaser’s prior written consent. The 
Purchaser may also undertake quality surveillance and quality audit of the systems and 
procedures and quality control activities. Any change in the Quality Plans shall be made only 
with Purchaser’s prior written approval. 

3.23.3.4 The Contractor shall provide the Purchaser with the necessary facilities for carrying out 
quality audit and quality surveillance of the Contractor’s and its Sub-Contractors’ Quality 
Assurance System and manufacturing activities. Any expenses incurred for random sample 
testing at Govt. recognized test laboratories will be borne by the contractor. 

3.23.4 Routine and Acceptance Tests  

All routine tests and acceptance tests shall be carried out at manufacturer’s works or test site 
of the Contractor/Sub-contractor/test laboratory as per stipulation of relevant Indian Standard 
and relevant IEC as mentioned in other part of this tender. 

3.23.5 Test Report 

3.23.5.1 The successful bidder shall submit complete test reports of all tests (including type tests) as 
stipulated in the relevant I.S. and IEC and carried out in a Govt. recognized Test House or 
laboratory/NABL accredited laboratory on Equipment/IEC accredited laboratory on 
Equipment / Materials of identical design conforming to our Technical Specification, along 
with submission of drawing during detailed engineering stage. 

3.23.5.2 PURCHASER may also undertake Proto checking and quality approval of structural items 
(wherever applicable) before erection. Each type test report shall provide the following 
information with test results: 

a) Complete identification, date and Serial No. 
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b) Method of application where applied, duration and interpretation of each test. 
 
 

3.23.6 Repetition of Tests 

If any of the type tests, routine or acceptance tests fails to pass, the Contractor shall arrange 
for repetition of the tests, after rectification or replacement, at his own cost and expenses. If, 
however, the tests fail for the 2nd time, the related supplier shall be rejected immediately and 
the Contractor will be required to furnish the name of another supplier immediately either 
from the already approved list of Sub-contractor for that particular Equipment/Materials, or 
any new Sub-contractor along with submission of all relevant documents in support, towards 
approval of the new Sub-contractor as stated in this tender document. 

3.23.7 Reports of Inspection and Tests 

After the factory tests have been completed at the Contractor's or Sub-contractor’s works, the 
Contractor shall submit two (2) copies of Test Reports for approval of Purchaser. The 
Purchaser in turn will approve the same. The Contractor shall provide the Purchaser with two 
(02) copies of Approved Reports of all inspection and tests. 

3.23.8 If the Purchaser or his designated representatives fails to attend the test and/or inspection or if 
it is agreed between the parties that such persons shall not do so, then the Purchaser may 
advice the Contractor in writing to proceed with the test and/or inspection in the absence of 
such persons. The Contractor should provide the Purchaser with a certified report of the 
results thereof. 

3.23.9 Covering Up 

3.23.9.1 The Contractor shall give the Purchaser full opportunity to examine, measure and test any 
work on Site which is about to be covered up or put out of view. 

3.23.9.2 The Contractor shall give due notice to the Purchaser whenever such work is ready for 
examination, measurement or testing. 

3.23.9.3 The Purchaser shall then notify the Contractor within fifteen (15) days that the Purchaser 
shall carry out the examination, measurement or testing. Unless it is notified specifically the 
Contractor may proceed with the work as per Program submitted. 

3.23.10 Uncovering Works 

If so instructed by the Purchaser, the Contractor shall expose any parts of the Works. The 
Contractor shall reinstate and make good such parts to the Purchaser's satisfaction at the 
risk, cost and responsibility of the Contractor. 

3.24 Tests on Completion 
 

3.24.1 Notice for Tests on Completion 

 The Contractor shall give to the Purchaser twenty one (21) days’ notice of the date after 
which he will be ready to conduct the Tests on Completion. Unless otherwise agreed upon, 

the Tests shall be carried out as per agreed schedule. 
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3.24.2 Delayed Tests 

If the tests are being unduly delayed by the Contractor, the Purchaser may, by notice, 
require the Contractor to make the tests within twenty one (21) days after the receipt of 
such notice. If the Contractor fails to make the tests within twenty one (21) days of such 
notice, the Purchaser may himself proceed with the tests. All tests so made by the Purchaser 
shall be at the risk and cost of the Contractor and cost thereof shall be deducted from the 
Contract Price. The tests shall also be deemed to have been made in the presence of the 
Contractor and shall be accepted as accurate and no claim whatsoever in this respect of the 
Contractor shall be entertained 

 

3.24.3 Facilities for Tests on Completion 

The Contractor, except where otherwise specified, shall arrange such labour, material, fuel, 
water, stores and testing apparatus as may be reasonably required to carry out such tests 
efficiently, without any extra charge. 

3.24.4 Re-testing 

If the work or any portion thereof fails to pass the Tests, the Purchaser or the Contractor 
may require such tests to be repeated on the same terms and conditions. All costs of such 
retesting will be borne by the Contractor. 

3.24.5 Consequences of Failure to Pass Tests on Completion  

 If the Works or any portion thereof fails to pass the tests or the repetition thereof under Sl 
No. 3.24 of GCC, the Purchaser, after due consultation with the Contractor, shall be 
entitled to: 

a) Order one further repetition of the Tests under the conditions of Sl No. 3.24 of 
GCC, or 

b) Reject the Works or portion thereof in which event the Purchaser shall have the 
same remedies against the Contractor as are provided under SL No. 3.25 of GCC, 
or 

c) Issue a Taking-Over Certificate, if the Purchaser so wishes, not withstanding that 
the Works are not complete. The Contract Price shall then be reduced by such 
amount as may be agreed by the Purchaser and the Contractor or, failing 
agreement, as may be determined under Sl No. 3.5 of GCC. As soon as the work 
or any portion thereof has passed the tests, the Purchaser shall issue a Completion 
certificate to the Contractor to that effect. 

3.25 Rejection  
 

3.25.1 Purchaser may not accord approval to test results if those results are not in conformity with 
Guaranteed Technical Particulars with given tolerable limits as per relevant standard or the 
results and procedure followed are found not in line with standard. The results may be rejected 
even if the Project Manager had witnessed the test. On approval of Test results only, Material 
Inspection Clearance Certificate will be issued by the Purchaser. Approval of Test results will 
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not relieve the Contractor of its obligation as regards quality, standard and suitability of the 
Equipment/ Materials.  

 

3.25.2 If, as a result of an examination/testing, any plant, materials, design or workmanship is found 
defective and/or not in accordance with the Contract, the PURCHASER may reject the plant, 
materials, design or workmanship by giving notice with reasons. The Contractor shall then 
promptly make good the defect and/or ensure that the rejected/replaced item complies with the 
Contract. 

 

3.25.3 If WBREDA requires this plant, materials, design or workmanship to be retested, the tests shall 
be repeated under the same terms and conditions. If the rejection and retesting cause WBREDA 
to incur additional costs, the Contractor shall subject to pay these costs to WBREDA 

 

3.26 Permission to Deliver 
 

3.26.1 The Contractor shall apply in writing to the Purchaser for permission to deliver any 
Equipment / Materials to the Site. No Equipment/ Materials shall be delivered to the Site 
without the Purchaser's written permission. 

3.26.2 The Contractor shall make arrangement for receipt of all Equipment/ Materials delivered to 
Site under the scope of Contract besides all other Equipment/Materials required for the 
purpose of execution. Upon arrival at Site, the Contractor shall give a notice to the Purchaser 
when and where materials have been arrived and been stored. 

3.27 Completion of Works 
 

3.27.1 As soon as execution of the Works or any part for which a separate completion schedule is 
provided in the Contract has, in the opinion of the Contractor, been completed operationally 
and structurally and put in tight and clean condition as specified in the Technical 
Specifications, excluding minor items not materially affecting the operation or safety of the 
Works, the Contractor shall so notify the Purchaser in writing within seven (7) days of the 
date of completion. 

3.27.2 If, for reasons not attributable to the Contractor, the Works cannot be completed in next 
six (6) months, the Purchaser at, its discretion, may take up the inspection of the portion of 
the Works already completed, the balance payment due to the Contractor can be released 
against Bank Guarantee of equivalent amount. The Bank Guarantee validity shall be initially 
for a period of twelve (12) months or until three (3) months after expected date of 
commissioning, whichever is earlier. If the completion and thereafter commissioning does 
not take place within the validity period of the Bank Guarantee, the validity shall be extended 
from time to time up to a period not exceeding three (3) years from the date from which the 
concerned work was held up on aforesaid account. The Contractor shall also be required to 
extend the validity of the Contract Performance Guarantee. 

3.27.3 For ‘Works’ not involving Commissioning 

3.27.3.1 Within fifteen (15) days of intimation from the Contractor regarding completion of Works, 
the Project Manager / Controlling officer or his representative shall cause to inspect the Works 
to verify the completion status, in presence of the Contractor’s representative. 
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3.27.3.2 If the Works are found to be completed and acceptable in all respects (except for minor defects 
and deficiencies, if any), Completion Certificate/ Taking over Certificate (TOC) shall be 
issued by the Purchaser within thirty (30) days of Contractor’s intimation. The Completion 
certificate shall generally contain the following details: (a) Date of completion; (b) Defects to 
be rectified; (c) Items not conforming to Specification but can be accepted at a reduced rate; 
(d) items not acceptable at all and need to be re-done. 

3.27.3.3 If, on inspection, Works are not found to be completed or rectification of major nature is 
required, the Purchaser shall, within twenty-one (21) days of Contractor’s intimation, inform 
the incomplete works/ defects & deficiencies to the Contractor in writing advising him to take 
necessary action and to inform PURCHASER after completion/ rectification. The Purchaser 
shall give reasonable time to the Contractor for remedying the defects/ deficiencies. However, 
if the Contract specifies separate completion period for different parts of works for the purpose 
of taking over also, Completion certificate/ TOC shall be issued in respect of portion of works 
that are completed and are acceptable. 

3.27.3.4 The provisions contained in Sl No 3.27.3.1 to 3.27.3.3 of GCC shall also be applicable in 
relation to a part of the Works for which separate schedule of completion has been provided in 
the Contract and such part of Works can be taken over independently. 

3.28 Taking Over 
 

3.28.1 The Works shall be taken over by the Purchaser after completion, either in full or in part 
(where for part completion, separate completion schedule has been provided in the Contract), 
upon successful erection, testing and commissioning of Works at Site by the Contractor in 
accordance with provisions of Contract. 

3.28.2 On successful completion of Works or any part thereof as provided in Sl No. 3.28.1 and upon 
request of the Contractor for taking over the Works and issuance of TOC, the Purchaser shall, 
within forty-five (45) days after the receipt of the Contractor's application, or within fifteen 
(15) days from the date of actual handing over of relevant Works, either issue the TOC or 
reject the application giving reasons and specifying the work required to be done by the 
Contractor to enable the TOC to be issued. 

3.28.3 TOC is issued to the Contractor on stating the date on which the Works or any part thereof were 
complete and ready for taking over, after ascertaining the following: 

a) The Works under the Contract have been satisfactorily completed by the Contractor as 
per the provisions of Contract. 

b) Submission of required number of reproducible of approved as-built drawings (hard 
copies & soft copy in CDs), design documents duly authenticated by Purchaser, O&M 
manuals, data sheets, test reports, pamphlets and manuals of spares, maintenance and 
testing equipment by the Contractor 

c) The Contractor has cleared the Site of all the surplus materials, removed all scaffoldings, 
shuttering materials, labour huts/ sheds, cleaned the dirt from part of building, sanitary 
arrangement, water supply connection and all electrical gadgets/ equipments/ switches, 

wiring, any wood work or any such item, to the satisfaction of the Project Manager, 
except those required for carrying out rectification works. 
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d) All the defects have been rectified to the complete satisfaction of the Project Manager. 

3.28.4 Issuance of such certificates shall not relieve the Contractor of any of his obligations which 
otherwise comes under the terms and conditions of the Contract. 

3.28.5 Notwithstanding the above mentioned provisions, the issuance of TOC shall not be held up for 
delay in completion/ rectification of works of minor nature that do not affect the performance/ 
use of the building/installation/ equipment/sub-system/system at rated voltage. In such a case the 
Contractor shall however be required to give an undertaking that in case he fails to 
complete/rectify within a mutually agreed period, the Purchaser shall be at liberty to carry out 
the work at his risk and cost, and deduct an amount as may be considered appropriate by the 
Purchaser.  

3.28.6 Issuance of TOC for any part of the Works is only for the purpose of facilitating the Contractor 
to receive the payment for part of the Works completed and for determination of liquidated 
damages in respect thereof and shall not relieve the Contractor of his responsibilities under the 
Contract towards other parts of the Works. 

F. Guarantees and Liabilities 
 

3.29 Liquidated Damages 
 
3.29.1 If the Contractor fails to attain Completion of the Works or any part thereof within the time for 

Completion or any extension thereof as per clause of GCC  PURCHASER shall recover from 
the Contractor as Liquidated Damage (LD) for such default and not as a penalty without 
prejudice to PURCHASER’s other remedies under the Contract. For imposition of LD, the 
loss/ damages suffered by PURCHASER due to delays by the Contractor are the basic criteria. 
In respect of any part of the Works where TOC for such part has been issued separately and 
the aforesaid part of the Works was completed within the Time for Completion specified in the 
Contract, the liquidated damages for such part of the Works shall not be levied, provided other 
conditions for non-imposition of liquidated damages as prescribed in the Contract are met. 

3.29.2 In order to keep the Contract alive, provisional time extension will be granted to the 
Contractor so that delayed supplies/ services can be accepted by PURCHASER. A written 
communication in this regard shall be issued by the Project Manager to the Contractor. Such 
provisional time extension will be without prejudice to all the obligations of the Contractor 
under the Contract and further without prejudice to PURCHASER’s right to levy LD and other 
rights under the Contract. 

3.29.3 The recovery towards compensation should take place when loss/ damage have actually taken 
place on account of delay caused by the Contractor. Even if there is a delay in execution of the 
Contract and reasons for delay are attributable to the Contractor  but PURCHASER has not 
suffered any loss specifically due to delay in performance of the Contract, no sum as LD is 
recoverable from the Contractor . However, in such cases, a nominal LD as described in the 
clause of GCC will be recovered. 

3.29.4 Delay in performance of the Contract may be attributed to one or more of the following, viz., 
and Purchaser, Contractor and Force Majeure conditions as per clause of GCC 
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3.29.5 The decision on LD will be taken considering detailed analysis indicating reasons & period of 
delay on each account. Based on the analysis, the period of delay due to Force Majeure as per 
clause of GCC and for reasons attributable to PURCHASER will be identified to find out the 
net delay, which is attributable to the Contractor. The approach to work out the net delay 
attributable to the Contractor is described below: 

a) Total delay that has occurred in a Contract = A 
b) Cumulative period of delay on account of Force Majeure = B 
c) Cumulative period of delay on account of PURCHASER = C 
d) Concurrent cumulative period in (b) & (c) = X 

e) Cumulative period of delay on account of Force Majeure and PURCHASER = B+C-X 
f) Net period of delay attributable to the Contractor , Z = A-(B+C-X) 

While calculating the period of delay, all delays, which are not found to be directly 
contributing in extension of completion period, will be ignored. 

3.29.6 In case the period Z, arrived at as per Sl No3.29.5 of GCC, is not positive, the time 
extension, till the actual completion of the Works, shall be allowed without any LD. In 
case the period Z, arrived at is positive, action will be taken as described hereunder. 

3.29.7 PURCHASER will examine the loss suffered on account of the delay Z 

3.29.8 Calculation of Liquidated Damages : @ 2% (Two percent) of the Contract Price of work 
arrived for each month of delay to be computed on per day basis subject to the ceiling limit of 
security deposit already withheld or due to be withheld during imposition of the said clause and 
minimum payable compensation equivalent to the Earnest Money deposited (EMD). 

 
3.29.9 PURCHASER may, without prejudice to any other method of recovery, deduct the amount of 

such damages from any money due or to become due to the Contractor. The payment deduction 
of such damages does not relieve the Contractor from his obligation to complete the work or 
from any of his other obligations and liabilities under the Contract. 
 

3.29.10 Works will be deemed to have been delivered/ completed only when all component parts/ all 
items of Works are also delivered/ completed. If certain components/ items of Works are not 
delivered in time, the same will be considered as delayed until such time due missing/ 
incomplete parts/ items of works are delivered/ completed. 

 
3.29.11 In addition to the above, LD for delay under one Contract shall also be applicable to the other 

Contract under the same divisible Contracts as per cross-fall breach clause i.e. in case  of delay 
under erection Contract, LD will also be recoverable from the relevant supply Contract and vice-
versa. All the LDs will run concurrently. 
 

3.30 Defects Liability 
 

3.30.1 The Contractor warrants that the Works or any part thereof shall be free from defects in the 
design, engineering, materials and workmanship of the Equipment/Materials supplied and of 
the work executed. 
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3.30.2 The Defect Liability Period shall be as specified in the SCC. Where any part of the Works is 
taken over separately, the Defects Liability Period for that part shall commence on the date it 
was taken over. 

3.30.3 If during the Defect Liability Period any defect is found in the design, engineering, materials 
and workmanship of the Equipment/Materials supplied or of the work executed  by the 
Contractor, the Contractor shall promptly, in consultation and agreement with the Purchaser 
regarding appropriate remedying of the defects, and at its cost, repair, replace or otherwise 
make good (as the Contractor shall, at its discretion, determine) such defect as well as any 
damage to the Works caused by such defect. 

 
3.30.4 The Purchaser shall afford the Contractor all necessary access to the Works and the Site to 

enable the Contractor to perform its obligations under this Clause Sl No.3.31 of GCC. The 
Contractor may, with the consent of the Purchaser, remove from the Site any 
Equipment/Materials or any part of the Works that are defective, if the nature of the defect 
and/or any damage to the Works caused by the defect is such that repairs cannot be 
expeditiously carried out at the Site. 

 
3.30.5 If the repair, replacement or making good is of such a nature that it may affect the efficiency 

of the Works or any part thereof, the Purchaser may give to the Contractor a notice requiring 
that tests of the defective part of the Works shall be made by the Contractor immediately 
upon completion of such remedial work, whereupon the Contractor shall carry out such tests.  

If such part fails the tests, the Contractor shall carry out further repair, replacement or making 
good (as the case may be) until that part of the Works passes such tests. The tests, in 
character, shall in any case be not inferior to what has already been agreed upon by the 
Purchaser and the Contractor for the original part of the Works. 

 
3.30.6 If the Contractor fails to commence the work necessary to remedy such defect or any damage 

to the Works caused by such defect within a reasonable time (which shall in no event be 
considered more than fifteen (15) days), the Purchaser may, following notice to the 
Contractor, proceed to do such work, and the reasonable costs incurred by the Purchaser in 
connection therewith shall be paid to the Purchaser by the Contractor or may be deducted by 
the Purchaser from any money due to the Contractor or claimed under the Performance 
Securities. 
 

3.30.7 If the Works or any part thereof cannot be used by reason of such defect and/or making good 
of such defect, the Defect Liability Period of the Works or such part, as the case may be, shall 
be extended by a period equal to the period during which the Works or such part cannot be 
used by the Purchaser because of any of the aforesaid reasons. 

3.30.8 Except as provided in Clauses Sl No 3.30 and Sl No 3.35 of GCC, the Contractor shall be 
under no liability whatsoever and howsoever arising, and whether under the Contract or at 
law, in respect of defects in the Works or any part thereof, the Equipment/Materials, design 
or engineering or work executed that appear after Completion of the Works or any part 
thereof, except where such defects are the result of the gross negligence, fraud, criminal or 
willful action of the Contractor 
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3.30.9 In addition, the Contractor shall also provide an extended warranty for any such component 
of the Works and for the period of time as may be specified in the SCC. Such obligation shall 
be in addition to the defect liability specified under SL No 3.30.2 of GCC 

 

3.30.10 Defects Liability Certificate and No-Claim Certificate  

When the Defects Liability Period for the Works or any part thereof has expired and the 
Contractor has fulfilled all his obligations under the Contract for defects in the Works or the 
part, the Purchaser shall issue to the Contractor a Defects Liability Certificate to that effect 
within next ninety (90) days. A No-Claim Certificate should be furnished by the Contractor 
for contract closure before the issuance of the final Defects Liability Certificate by the 
Purchaser. Such No-claim certificate shall be furnished by the Contractor. The Contractor is 
expected to complete all formalities for closure of Contract including their final claims 
relating to the Contract. All claims will be deemed to be settled and no further claims of the 
Contractor will be entertained after the furnishing of the No-Claim Certificate by the 
Contractor.  
 
 

3.31 Limitations of Liability 
 

3.31.1 Liability after Expiry of Defects Liability Period 

a) The Contractor shall have no liability to the Purchaser for any loss of or damage to 
the Purchaser's physical property which occurs after the expiry of the Defects 
Liability Period unless caused by Gross Misconduct of the Contractor provided that 
this exclusion shall not apply to any obligation of the Contractor to pay Liquidated 
Damage to the Purchaser. 

b) The aggregated liability of the Contractor to the Purchaser under the Contract shall 
not exceed the Contract Price provided that this limitation shall not apply to any 
obligation of the Contractor to the cost of repairing or replacing the defective 
Equipment/ Materials or to indemnify the Purchaser with respect to patent 
infringement. 

3.31.2 Mitigation of Loss or Damage  

In all cases the party claiming a breach of Contract or a right to be indemnified in 
accordance with the Contract shall be obliged to take all reasonable measures to mitigate 
the loss or damage which has occurred or may occur. 

G. Risk Distribution 
 

3.32 Transfer of Ownership 
 

3.32.1 Ownership of the Equipment/Materials (including spare parts) procured from 
within/outside the country shall be transferred to the Purchaser when the 
Equipment/Materials (including spare parts) are loaded on to the mode of transport to be 
used to convey the Equipment/Materials (including spare parts) from the works to the Site 
and upon endorsement of the dispatch documents in favour of the Purchaser. 
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3.32.2 Ownership of the Contractor’s moveable Equipment used by the Contractor in connection 
with the Contract shall remain with the Contractor or its Sub-contractors. 

3.32.3 Ownership of any Equipment/Materials in excess of the requirements for the Works shall 
revert to the Contractor upon Completion of the Works or at such earlier time when the 
Purchaser and the Contractor agree that the Equipment/Materials in question are no longer 
required for the Works, provided quantity of any Equipment/Materials specifically 
stipulated in the Contract shall be the property of the Purchaser whether or not incorporated 
in the Works. 

3.32.4 Notwithstanding the transfer of ownership of the Equipment/Materials, the responsibility 
for care and custody thereof together with the risk of loss or damage thereto shall remain 
with the Contractor pursuant to Clause of GCC hereof until Completion of the Works or 
the part thereof in which such Equipment/Materials are incorporated. 

3.32.5 In case of two/three Contracts entered into between the Purchaser and the Contractor as per 
clause of GCC or where the Purchaser hands over his equipment to the Contractor for 
executing the Contract, then the Contractor shall, at the time of taking delivery of the 
Equipment through Bill of Lading or other dispatch documents, execute an Indemnity Bond 
in favour of the Purchaser for keeping the equipment in safe custody and to utilize the same 
exclusively for the purpose of the said Contract.  

3.33 Risk and Responsibility 
 

3.33.1 Allocation of Risk and Responsibility 

The Risks of loss of damage to physical property and of death and personal injury which 
arise in consequence of the performance of the Contract shall be allocated between the 
Purchaser and the Contractor as follows: 

a) the Purchaser: the Purchaser's Risks as specified in Sl No 3.33.2 of GCC 

b) the Contractor:  the Contractor's Risks as specified in  Sl No.3.33.3 of GCC 

3.33.2 Purchaser's Risks 

a) War and hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 

b) revolution, insurrection, military or usurped power or civil war, 

c) use or occupation of the Works or any part thereof by the Purchaser, 

d) the use or occupation of the Site or any part thereof, for the purposes of the 
Contract, or interference, whether temporary or permanent with any right-of-way, 
any easement, way leave or right of a similar nature which is inevitable result of the 
construction of the Works in accordance with the Contract. 

e) the right of the Purchaser to construct the Works or any part thereof on, over, 
under, in or through any land, 
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f) damage (other than that resulting from the Contractor's method of construction) 
which is the inevitable result of the construction of the Works in accordance with 
the Contract, 

g) the act, neglect or commission or breach of Contract or of statutory duty of the 
Purchaser. 

3.33.3 Contractor's Risks 

3.33.4  The Contractor's Risks are all risks other than those identified as the Purchaser's Risks. 

3.34 Care of Works 
 
3.34.1 Contractor's Responsibility for the care of Works 

 The Contractor shall be responsible for the care of Works from the Commencement Date 
until the Risk Transfer Date applicable thereto under  SL no. 3.34.2 of GCC 

3.34.2 Risk Transfer Date 

The Risk Transfer Date in relation to the Works is the date of occurrence of any of the 
following: 

a. the date of completion of Comprehensive Operation and Maintenance Period or 
b. the date of expiry of the notice of termination when the Contract is terminated by 

the Purchaser or the Contractor in accordance with these Conditions 

The risk of loss or damage to the Works shall pass from the Contractor to the Purchaser on 
the Risk Transfer date applicable thereto. 

3.34.3 Making Good Damage 

3.34.3.1 Before risk transfer date 

a. to the extent caused by any one of the Contractor's risks, be made good forthwith by 
the Contractor at his own cost, and 

b. to the extent caused by any of the Purchaser's risks, be  made good by the Contractor 
at Purchaser's expense if so required by the Purchaser within 30 days after the 
occurrence of the loss or damage. The price for making good such loss and damage 
shall be in all circumstances reasonable and shall be agreed by the Purchaser and the 
Contractor or in absence of agreement, shall be resolved under Sl No. 3.5 of GCC. 

3.34.3.2 After risk transfer date : To making good forthwith loss or damage caused by the 
Contractor prior to the completion of the Defects Liability period 

3.34.4 Till such time the system is not commissioned at specified voltage or taken over by 
PURCHASER, its custody and watch and ward shall remain with Contractor who shall 
accordingly be required to maintain a skeleton establishment at Site. In such situation, 
charges towards insurance cover for both Contractor as well as Purchaser supplied 
Equipment /Material for the period that would lapse between three (3) months after the 
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readiness for Commissioning and the actual date of Commissioning/ taking over, shall be 
reimbursed to the Contractor, based on his request, against documentary evidence. 

3.35 Damage to property and injury to persons, accident or injury to workers 
 

3.35.1 Contractor's liability 

Except as provided under Sl No. 3.39 of GCC the Contractor shall be liable for and shall 
indemnify the Purchaser against  all  losses,  expenses  and claims  in  respect  of  any  loss  
of or damage to physical property (other than Works), death or personal injury to the extent  
caused by : 

a. Incomplete/defective design,  Inferior quality material or workmanship of the 
Contractor, or 

b. negligence or breach of statutory duty of the Contractor,  his Sub-contractors or 
their respective employees and agents 

3.35.2 Accidents  

The Contractor shall be liable for and shall indemnify the Purchaser against all losses, expenses 
or claim arising in connection with the death of or injury to any person employed by the 
Contractor or his Sub-contractors for the purposes of the Works. 

3.36 Insurance 
 

3.36.1 The Contractor at his own cost shall arrange, secure and maintain all insurances as may be 
pertinent to the Works and obligatory in terms of law to protect his interest and interests of the 
Purchaser against all perils detailed herein in the type and up to the limit of such insurance as 
defined herein together with the underwriter in each case shall be acceptable to the Purchaser. 
The identity of insurers and the form of policies shall be subject to the approval of Purchaser 
which shall not be unreasonably withheld.  However, irrespective of such acceptance, the 
responsibility to maintain adequate insurance coverage at all times during the period of Contract 
including the extended period of Contract shall be of Contractor alone. 

The Contractor's failure in this regard shall not relieve him of any of his contractual 
responsibilities and obligations. The insurance covers to be taken by the Contractor shall be in 
the names of the Purchaser, lender and the Contractor, wherein the beneficiary will be the 
Purchaser and the lender, and the Contractor will be the custodian. The Contractor shall, 
however, be authorized to deal directly with the Insurance Company or Companies and shall be 
responsible in regard to maintenance of all insurance covers 

3.36.2 The proceeds of insurance shall be reimbursed to the Contractor after the replacement of the 
damaged/ lost/ short supplied items/ work are made good to the satisfaction of the Purchaser. 

3.36.3 Any loss or damage to the Equipment/ Materials during transportation, handling, storage, 
erection, putting into satisfactory operation and all activities to be performed till the successful 
completion of commissioning of the Equipment shall be to the account of the Contractor. The 
Contractor shall be responsible for preference of all claims and make good the damages or loss 
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by way of repairs and/or replacement of the Equipment/ Materials, damaged or lost. The transfer 
of title shall not in any way relieve the Contractor of the above responsibilities during the period 
of Contract. The Contractor shall provide the Purchaser with copy of all insurance policies and 
documents taken out by him in pursuance of the Contract. Such copies of documents shall be 
submitted to the Purchaser immediately after such insurance coverage. The Contractor shall also 
inform the Purchaser in writing at least sixty (60) days in advance regarding the 
expiry/cancellation and/or change in any of such documents and ensure revitalization, renewal 
etc. as may be necessary well in time at his cost, risk and responsibility. 

3.36.4 The perils required to be covered under the insurance shall include,  but not  be  limited to fire 
and allied risks, miscellaneous accidents (erection risks), workman compensation risks, loss or 
damage in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, 
weather conditions, accidents of all kinds, terrorist attacks, war risks etc. The scope of such 
insurance shall be adequate to cover the replacement/ reinstatement cost of the 
Equipment/Materials for all risks up to and including delivery of goods on ex-works basis and 
shall also cover transportation and other costs till the Equipment/ Materials are delivered, 
erected and installed. Notwithstanding the extent of insurance cover and the amount of claim 
available from the underwriters, the Contractor shall be liable to make good the full replacement/ 
rectification value of all Equipment/Materials and to ensure their availability as per project 
requirements at its cost. 

3.36.5 The Contractor shall ensure that for all activities to be performed under the Contract viz. 
transportation, storage, erection, testing, commissioning etc. till the Works are handed over to 
the Purchaser; the insurance cover shall only be taken from Indian Insurance Companies. 

3.37 Change in laws and regulations 
 

If, after the date seven  (7)  days prior to the last date  of  bid submission, in the country where 
the Site is located, any  law, regulation, ordinance, order or bye-law having the force of law is 
enacted, promulgated, abrogated or changed (which shall be deemed to include any change in 
interpretation or application by the competent authorities) that subsequently affects the costs and 
expenses of the Contractor and/or the Time for Completion, the Contract Price shall be 
correspondingly increased or decreased, and/or the Time for Completion shall be reasonably 
adjusted to the extent that the Contractor has thereby been affected in the performance of any of 
its obligations under the Contract.  However, these adjustments would be restricted to direct 
transactions between the Purchaser and the Contractor (if applicable).Notwithstanding the 
foregoing, such additional or reduced costs shall not be separately paid or credited if the same 
has already been accounted for in the price adjustment provisions where applicable, in 
accordance with Appendix to the Contract Agreement.  

 
3.38 Force Majeure 
 

3.38.1 Force Majeure means any event or circumstance or combination of events and 
circumstances including those stated below that wholly or partly prevents or unavoidably 
delays the Purchaser or the Contractor in the performance of their obligation under this 
Contract, but only if and to the extent that such events or circumstances are not within the 
reasonable control, directly or indirectly, of the affected party and could not have been 
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avoided if the affected party had taken reasonable care or complied with prudent utility 
practices. 

a. Act of God, including, but not limited to drought, fire and explosion (to the extent 
originating from a source external to the Site), earthquake, volcanic eruption, 
landslide, flood, cyclone, typhoon, tornado, war embargo, or exceptionally adverse 
weather conditions which are in excess of the statistical measures for the last hundred 
(100) years, or 
 

b. any act of war (whether declared or undeclared), invasion, armed conflict or act of 
foreign enemy, blockade, embargo;  

c. Election Model code of Conduct. 

d. Pre-Declared Vacations at the Institution 

e. Any event or circumstance of a nature analogous to any of the above. 

3.38.2 Delay or non-performance by either party hereto caused by the occurrence of any event of 
Force Majeure shall not 

a. constitute a default or breach of the Contract 
b. subject to  give rise to any claim for damages or additional cost or expense 

occasioned thereby  
c. if and to the extent that such delay or non-performance is caused by the occurrence of 

an event of Force Majeure 
 

3.38.3 The Contractor or Purchaser shall not be liable for delay in performing his obligations 
resulting from any force majeure cause as referred above 
 

3.38.4 If either party is prevented, hindered or delayed from or in performing any of its obligations 
under the Contract by an event of Force Majeure, then it shall notify the other in writing of 
the occurrence of such event and the circumstances thereof within fifteen (15) days after 
the occurrence of such event. 
 

3.38.5 The party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of Force 
Majeure continues and to the extent that such party’s performance is prevented, hindered or 
delayed. The Time for Completion shall be extended in accordance with Sl No. 3.41 of 
GCC. 
 

3.38.6 The party or parties affected by the event of Force Majeure shall use reasonable efforts to 
mitigate the effect thereof upon its or their performance of the Contract and to fulfill its or 
their obligations under the Contract, but without prejudice to either party’s right to proceed 
as per the provisions under SL No. 3.38.7.of GCC 
 

3.38.7 If the performance of the Contract is substantially prevented, hindered or delayed on 
account of one or more events of Force Majeure during the currency of the Contract, the 
parties will attempt to develop a mutually satisfactory solution, failing which the dispute 
shall be resolved in accordance with Sl No. 3.5 of GCC 
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3.39 War risks 
 

3.39.1 War risks shall mean any of the following events occurring or existing in or near India: 

a) war, hostilities or warlike operations (whether a state of war is declared or not), 
invasion, act of foreign enemy and civil war  

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military 
government, conspiracy, riot, civil commotion and terrorist acts, and  

c) any explosion or impact of any mine, bomb, shell, grenade or other projectile, 
missile, munitions or  explosive  of  war 
 

3.39.2 Notwithstanding anything contained in the Contract, each party to the Contract shall bear 
its own costs for any loss or damages as may be incurred on accounts of war risks with 
respect to: 

a) destruction of or damage to Works or any part thereof to the extent not taken over by 
the Purchaser shall be the Contractor’s risk and for those taken over by the Purchaser, 
it shall be the Purchaser’s risk. 

b) injury or loss of life of its personnel. 

H. Change in Contract elements 
 

3.40 Variations 
 

3.40.1 Changes originating from Purchaser 

The Purchaser may, by variation order to the Contractor, at any time before the Works are 
taken over, instruct the Contractor to alter, amend, omit, add to or otherwise vary any part 
of the Works. The Contractor shall not vary or alter any of the Works, except in accordance 
with a variation order from the Purchaser. The Contractor may, however, at any time 
propose variations of the Works to the Purchaser. 

The Contractor shall not request for extension of time for completion in case of variation of 
quantity during execution for an increase as specified in SCC. 

3.40.2 Variation order procedure  

Prior to any variation order under Sl No. 3.40.1 of GCC the Purchaser shall notify the 
Contractor of the nature and form of such variation. As soon as possible after having 
received such notice, the Contractor shall submit to the Purchaser: 

a. A description of Works, if any, to be performed, its anticipated quantity, the proposed 
rate in case of a new item and total adjustment to the Contract Price. In case of items 
for which the rates are available in the Contract the extra quantities shall be executed 
by the Contractor at the same rates upto the variation limit provided in the Contract. 

b. The Contractor's proposals for any necessary modifications to the Program according 
to SL No. 3.19 of GCC or to any of the Contractor's obligations under the Contract. 
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3.40.3 Following the receipt of the Contractor's submission, the Purchaser shall, after due 
consultation with the Contractor, decide whether or not the variation shall be carried out. 

3.40.3.1 If the Purchaser decides that the variation shall be carried out, he shall issue a variation 
order clearly identified as such in accordance with the Contractor's submission or as 
modified by mutual agreement. 

3.40.3.2 Pending issue of variation order, the Purchaser may require the Contractor to proceed 
ahead with the Works to avoid delay in the progress of Works. In such situations, subject 
to physical verification, payment shall be made up to sixty percent (60%) of rates as 
provided in the Contract, for items for which separate rates are available beyond 
prescribed limit of quantity variation as per the Contract. 

3.40.3.3 In case of new items/ substituted items, up to forty (40%) of amount estimated by the 
Purchaser shall be paid to the Contractor subject to reasonableness of the claim. If the 
Purchaser and the Contractor are unable to agree to the adjustment of the Contract Price, 
the provisions of SL No. 3.40.4 of GCC shall apply. 
 

3.40.4 Disagreement on adjustment of the Contract Price: 
 

3.40.4.1 If the Contractor and the Purchaser are unable to agree on the adjustment of the Contract 
price, the adjustment shall be determined in accordance with the rates specified in the 
Price Schedules, subject to ceiling in Contract Price variation as specified in SCC. 

3.40.4.2 If the rates contained in the Price Schedules are not directly applicable to the specific 
Works in question, suitable rates shall be established by the Purchaser reflecting the level 
of pricing in the Price Schedules. 

3.40.4.3 Where rates are not contained in the said Price Schedule, for the sake of reaching a 
reasonable rate in respect of any sort of erection work, the number of skilled, semi-skilled 
and unskilled labour and minimum wage rate declared by the Govt. of West Bengal and/or 
the rates specified on the latest PWD/CPWD Schedule, overhead, profit and consumables 
shall be the basis for determination of reasonable rate. 

3.40.4.4 For any supply item, reasonable rates shall be reached based on current purchase rate of 
identical equipment purchased by PURCHASER. The Contractor shall also be entitled to 
be paid: 

a. the cost of any partial execution of the Works rendered useless by any such variation, 
and 

b. The cost of making necessary alterations to Equipment already manufactured or in the 
course of manufacture or of any work done that has to be altered in consequence of 
such a variation. 

c. The Purchaser shall on this basis determine the rates or prices to enable on account 
payment to be included in certificates of payment. 

 

 



Page 38 of 43 
 

3.40.5 Contractor to Proceed 

On receipt of a variation order, the Contractor shall forthwith proceed to carry out the variation 
and be bound to these conditions in so doing as if such variation was stated in the Contract. The 
Works shall not be delayed pending the granting of an extension of the Time for Completion or 
an adjustment to the Contract Price under Sl No. 3.40.4. of GCC 

3.40.6 Records of costs 

In any case where the Contractor is instructed to proceed with a variation prior to the 
determination of the adjustment to the Contract Price, keeping in mind that the adjustment of 
Contract Price due to this variation shall be guided by Sl No. 3.40.4 of GCC the Contractor shall 
keep the necessary records of the cost of undertaking the variation and of time expended 
thereon. Such records shall be open to inspection/ verification by the Purchaser at all reasonable 
times. 

3.40.7 Quantity variation  

 PURCHASER, during execution of the Contract, reserves the right to increase or decrease the 
quantity of goods and services for the items included in the Contract with variation of the total 
Contract Price as specified in SCC but without any change in unit price or other terms and 
conditions. The quantity of the individual items of goods and services may however vary up to 
any extent within the overall ceiling limit of the Contract Price 

3.41 Extension of Time for Completion 
 

3.41.1 Delivery and installation of Equipment/Materials as per requirement of work Program shall be 
made by the Contractor in accordance with Time Schedule pursuant to the SCC or within such 
extended time to which the Contractor shall be entitled under  Sl No. 3.41.2. of GCC 

3.41.2 Reasons for Extension of Time for Completion 

The Contractor may seek an extension of the Time for Completion if he is or will be delayed 
in completing the Works by any of the following reasons: 

 
a. extra or additional work ordered in writing under  Sl. No 3.40 of GCC. 
b. the delay in completion of Works caused for no fault on the part of the Contractor due to 

orders/instructions issued by the Purchaser 
c. Force Majeure as per Sl No. 3.40 of GCC. 
d. any default or breach of the Contract by the Purchaser, specifically including failure to 

supply the items listed or any activity, act or omission of any other Contractors 
employed by the Purchaser 

e. any changes in laws and regulations as provided in  Sl. No. 3.37 of GCC. 

f. any other matter specifically mentioned in the Contract 

3.41.3 The Contractor shall give notice to the Purchaser of his intention to make a claim for an 
extension of time within fifteen (15) days of the occurrence of any of the above cause(s). The 
notice shall be followed as soon as possible by the claim with full supporting details. 
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3.41.4 The Contractor shall demonstrate to the Purchaser's satisfaction that he has used his best 
endeavour to avoid or overcome such causes for delay and the parties will mutually agree upon 
remedies to mitigate or overcome causes for such delays. 

3.41.5 Notwithstanding the provisions of clause Sl No. 3.41.4 of GCC the Contractor shall not be 
entitled to an extension of time for completion, unless the Contractor, at the time when 
circumstances specified in  Sl No. 3.41.2 of GCC arises, has immediately notified the Purchaser 
in writing that it may claim such extension as caused by such circumstances. The Purchaser on 
receipt of such notice may agree to extend the Contract completion period as may be reasonable 
and mutually agreed but without prejudice to other terms and conditions of the Contract. 

3.41.6 Earlier Completion 

The Purchaser may require completion of the Works or part thereof earlier than the Time for 
Completion, as mutually agreed between the Purchaser and the Contractor. The earlier 
completion date so agreed, if not achieved, shall not be considered for the purpose of levy of 
Liquidated damages. 

3.42 Termination 
 

3.42.1 Termination for Purchaser’s Convenience 

3.42.1.1 The Purchaser may at any time terminate the Contract for any reason by giving the Contractor 
a notice of termination that refers to this sub-clause. Sl No. 3.42.1 of GCC. 

3.42.1.2 Upon receipt of the notice of termination under  SL No. 3.42.1.1 of GCC, the Contractor 
shall either immediately or upon the date specified in the notice of termination: 

a. cease all further work, except for such work as the Purchaser may specify in the 
notice  of  termination  for  the sole purpose of protecting that part of the Works 
already completed, or any work required to leave the Site in a clean and safe 
condition 

b. terminate all subcontracts, except those to be assigned to the Purchaser pursuant to 
paragraph (d)(ii) of sub-clause  Sl No. 3.42.2 of GCC 

c. remove all Contractor’s Equipment from the Site, repatriate the Contractor’s and its 
Sub-contractors’ personnel from the Site, remove from the Site any wreckage, 
rubbish and debris of any kind, and leave the whole of the Site in a clean and safe 
condition 

d. In addition, the Contractor, subject to the payment specified in  Sl No. 3.42.3 of 
GCC , shall  

 
i. deliver  to the Purchaser the parts of the Works executed by the Contractor up 

to the date of termination 
ii. to the extent legally possible, assign to the Purchaser all right, title and benefit 

of the Contractor to the Works as at the date of termination, and, as may be 
required by the Purchaser, in any subcontracts concluded between the 
Contractor and its Sub-contractors 
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iii. deliver to the Purchaser all non-proprietary drawings, Specifications and other 
documents prepared by the Contractor or its Sub-contractors as at the date of 
termination in connection with the Works 

3.42.1.3 In the event of termination of the Contract under Sl No. 3.42.1.1 of GCC, the Purchaser 
shall pay to the Contractor the following amounts: 

a. the Contract Price, properly attributable to the parts of the Works executed by the 
Contractor as of the date of termination 

b. the costs reasonably incurred by the Contractor in the removal of the Contractor’s 
Equipment from the Site and in the repatriation of the Contractor’s and its Sub-
contractors’ personnel 

c. any amounts to be paid by the Contractor to its Sub-contractors in connection with 
the termination of any sub-contracts, including any cancellation charges 

d. costs incurred by the Contractor in protecting the Works and leaving the Site in a 
clean and safe condition pursuant to paragraph (a) of  Sl No. 3.42.1.2  of GCC 

e. the cost of satisfying all other obligations, commitments and claims that the 
Contractor may in good faith have undertaken with third parties in connection  with 
the Contract and that are not covered by paragraphs (a) through (d) above 

 

3.42.2 Termination for Contractor’s default 
 

3.42.2.1 The Purchaser, without prejudice to any other rights or remedies it may possess, may 
terminate the Contract forthwith in the following circumstances by giving a notice of 
termination and its reasons thereof to the Contractor, referring to this Sl No. 3.42 of GCC 

a. if the Contractor becomes bankrupt or insolvent, has a receiving order issued against 
it, compounds with its creditors, or, if the Contractor is a corporation, a resolution is 
passed or order is made for its winding up  (other than a voluntary liquidation for the 
purposes of amalgamation or reconstruction), a receiver is appointed over any part of 
its undertaking or assets, or if the Contractor takes or suffers any other analogous 
action in consequence of debt 

b. if the Contractor assigns or transfers the Contract or any right or interest therein in 
violation of  Sl No. 3.44 of GCC, if the Contractor, in the judgment of the Purchaser 

has engaged in corrupt or fraudulent practices in competing for or in executing 
the Contract 
 

For the purpose of this Clause: 
 

"corrupt practice" means the offering, giving, receiving or soliciting of anything 
of value to influence the action of a public official in the process or in Contract 
execution. 
 

"fraudulent practice" means a misrepresentation of facts in order to influence a 
process or the execution of a Contract to the detriment of the Purchaser and 
includes collusive practice among bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive 
the Purchaser of the benefits of free and open competition. 
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3.42.2.2 If the Contractor: 

a. has abandoned or repudiated the Contract 
b. has without valid reason failed to commence Works promptly 
c. persistently fails to execute the Contract in accordance with the Contract or 

persistently neglects to carry out its obligations under the Contract without 
just cause 

d. refuses or is unable to provide sufficient materials, services or labour to 
execute and complete the Works in the manner specified in the Program 
furnished under the clause of GCC (at rates of progress that give reasonable 
assurance to the Purchaser that the Contractor can attain Completion of the 
Works by the Time for Completion as extended. 

e. Then the Purchaser may, without prejudice to any other rights it may 
possess under the Contract, give a notice to the Contractor stating the 
nature of the default and requiring the Contractor to remedy the same. If 
the Contractor fails to remedy or to take steps to remedy the same within 
fifteen (15) days of its receipt of such notice, then the Purchaser may 
terminate the Contract forthwith by giving a notice of termination to the 
Contractor that refers to this clause  Sl No 3.42.2 of GCC. 

 
3.42.2.3 Upon receipt of the notice of termination under Sl No. 3.42.1 or  SL No. 3.42.2 of GCC 

the Contractor shall, either immediately or upon such date as is specified in the notice of 
termination 

a. cease all further work, except for such work as the Purchaser may specify in 
the notice of termination for the sole purpose of protecting that part of the 
Works already executed, or any work required to leave the Site in a clean and 
safe condition 

b. terminate all subcontracts, except those to be assigned to the Purchaser 
pursuant to paragraph (d) of  Sl. No. 3.42.2.3 of GCC   

c. deliver to the Purchaser the parts of the Works executed by the Contractor up 
to the date of termination 

d. to the extent legally possible, assign to the Purchaser all right, title and 
benefit of the Contractor to the Works and to the Equipment/Materials as at 
the date of termination, and, as may be required by the Purchaser, in any 
subcontracts concluded between the Contractor and its Sub-contractors 

e. deliver to the Purchaser all drawings, Specifications and other documents 
prepared by the Contractor or its Sub-contractors as at the date of termination 
in connection with the Works. 
 

3.42.2.4 The Purchaser may enter upon the Site, expel the Contractor, and complete the Works itself 
or by employing any third party. The Purchaser may, to the exclusion of any right of the 
Contractor over the same, take over and use with the payment of a fair rental rate to the 
Contractor, with all the maintenance costs to the account of the Purchaser and with an 
indemnification by the Purchaser for all liability including damage or injury to persons 
arising out of the Purchaser’s use of such Equipment/ Materials, any Contractor’s 
Equipment owned by the Contractor and on the Site in connection with the Works for such 
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reasonable period as the Purchaser considers expedient for the supply and installation of the 
Works. 
 

3.42.2.5 Upon completion of the Works or at such earlier date as the Purchaser thinks appropriate, 
the Purchaser shall give notice to the Contractor that such Contractor’s Equipment will be 
returned to the Contractor at or near the Site and shall return such Contractor’s Equipment 
to the Contractor in accordance with such notice. The Contractor shall thereafter without 
delay and at its cost remove or arrange removal of the same from the Site. 

 
3.42.2.6 Subject to Sl No. 3.42.2.7 of GCC  the Contractor shall be entitled to be paid the Contract 

Price attributable to the Works executed as at the date of termination, the value of any 
unused or partially used Equipment/Materials on the Site, and the costs, if any, incurred in 
protecting the Works and in leaving the Site in a clean and safe condition pursuant to 
paragraph (a) of  Sl No. 3.42.2.3 of GCC  Any sums due to the Purchaser from the 
Contractor accruing prior to the date of termination shall be deducted from the amount to 
be paid to the Contractor under this Contract. 

 

3.42.2.7 If the Purchaser completes the Works, the cost of completing the Works by the Purchaser 
shall be determined. 
If the sum that the Contractor is entitled to be paid, pursuant to Sl No. 3.42.2.6 of GCC , 
plus the reasonable costs incurred by the Purchaser in completing the Works, exceeds the 
Contract Price, the Contractor shall be liable for such excess. 
If such excess is greater than the sums due to the Contractor under Sl No. 3.42.2.6 of GCC 
, the Contractor shall pay the balance to the Purchaser, and if such excess is less than the 
sums due to the Contractor under  Sl No . 3.42.2.6 of GCC, the Purchaser shall pay the 
balance to the Contractor. 
The Purchaser and the Contractor shall agree, in writing, on the computation described 
above and the manner in which any sums shall be paid. 
 

3.42.2.8 No account shall be taken of any increased cost which results from the Contractor's default 
or negligence. 
 

3.42.3 In this clause SL No. 3.42 of GCC, the expression “Works executed” shall include all work 
executed, Installation Services provided, any and Equipment/ Material acquired (or subject 
to a legally binding obligation to purchase) by the Contractor and used or intended to be 
used for the purpose of the Works, up to and including the date of termination. 
 

3.42.4 In this clause Sl No. 3.42 of GCC, in calculating any money due from the Purchaser to the 
Contractor, account shall be taken of any sum previously paid by the Purchaser to the 
Contractor under the Contract, including any advance payment paid pursuant to the 
Contract Agreement. 

 
 

3.43 Right of Way (Not applicable for this tender) 
 

3.43.1 Access roads to the work site as may be required shall be arranged by the contractor at his 
cost. 
 

3.43.2 The felling, removal and stacking of the trees, clearance of vegetations in the in the project 
area shall be done by the Contractor at his cost. However, the necessary charges i.r.o forest 
clearance, if required, will be paid by PURCHASER to the concerned authorities. Cost of 
making good of road, footpath etc will have to be borne by the bidder. 
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3.44 Assignment & Sub-Contracting 
 

3.44.1 The Contractor shall not, without the express prior written consent of the Purchaser assign to 
any third party the Contract or any part thereof, or any right, benefit, obligation or interest 
therein or there under, except that the Contractor shall be entitled to assign either absolutely 
or by way of charge any monies due and payable to it or that may become due and payable to 
it under the Contract. 

 

3.44.2 The contractor shall not, without the written consent of the Company, assign or sublet any 
part thereof, other than for raw materials, or for any part of the work provided that any such 
consent shall not relieve the contractor form any obligation, duty or responsibility under the 
contract. In the event of sub-letting of contract or any part thereof is permitted, the fact that 
such permission has been accorded shall not establish any contractual relationship between 
the approved Sub-vendor and WBREDA of any of his liabilities and obligations under the 
contract. 

 

3.44.3 No sub-contracting shall relieve the Contractor from the full and entire responsibility of 
the Contract or from the active superintendence of the work during their progress. 

 

3.44.4 The contractor may engage specialized agencies / personnel depending upon the nature 
and complexity of the work with the prior approval of the Purchaser. To this regard, the 
contractor has to submit the completion certificates / required documents of similar type of 
works executed by the subcontractor/ specialized agencies to establish the sub-
contractor’s/specialized agencies’ workmanship. Also the contractor has to submit 
drawings done by the specialized agency for approval of Purchaser before procuring and 
installing the item. This does not in any way relieve the contractor of his obligations to get 
the quality work and architectural design as desired by the Purchaser 

 
3.45 Decision of the Controlling Officer 

a) Controlling Officer’s decision is final in respect of all matters which are left to the decision of 
the Controlling Officer including the granting or with-holding of certificates. 

b) During execution of the contract, if any ambiguity or conflict of any of the terms and 
condition /part of the contract shall be observed, then the decision of the controlling officer 
shall be final and the contractor shall have to accept the decision.  
 

c) During execution of the contract if any part of the contract could not be executed partly/fully 
considering the situation at the time of execution of contract which may identify by the 
Purchaser or the contractor, in such cases decision of the controlling officer shall be final and 
the contractor shall have to accept the decision.  

d) If a decision made by the Controlling Officer is not in accordance with the meaning and 
intent of the contract, the contractor may file with the Controlling Officer, within 07 (seven) 
days after receipt of the decision, a written objection to the decision. Failure to file an 
objection within the allotted time will be considered as an acceptance of the Controlling 
Officer’s decision and the decision shall become final and binding. 

*********************** 
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WEST BENGAL RENEWABLE ENERGY 
DEVELOPMENT AGENCY 

Section –IV 

Special Conditions of Contract (SCC) 
 

The following Special Conditions of Contract (SCC), shall supplement/amend the General Conditions of 
Contract (GCC), Section-III. Wherever there is a conflict, the provisions in SCC shall prevail over those in 

the GCC 

 
4.1        Scope of work 
 
4.1.1    Brief Scope of the specific work 
 

As mentioned in the Notice Inviting e- Tender (NIeT) 
 
4.1.2  Technical Feasibility Survey 
 

(a) List of the prospective beneficiary Institution will be provided by Purchaser (WBREDA). 
 

(b) Contractor shall initially submit the Preliminary survey report as per format of WBREDA after 
detail site wise survey. 
 

(c) The detail survey report shall be submitted by the contractor after submission of preliminary 
survey report. During submission of detail survey report, the contractor shall submit site wise 
Technical Feasibility Survey report indicating technical suitability of site for installation of the 
GCRTSPV system with roof plan indicating the suitable area for installation of solar plant, 
dimension, north-south direction and any other relevant information for each site, PV Array Lay 
out, Plant Component Lay out, the structural condition of the roof / type of roof / type of roof 
treatment (if any) along with all technical particulars along with site wise Single Line Diagram 
(SLD) etc. based on the guideline laid down by WBREDA. 

 
 
4.1.3  Net Metering arrangement 
 

DISCOM will provide Export Import Energy Meter or Net Meter at each location. The contractor 
shall have to guide, facilitate and assist the beneficiary institutions to complete the process of net-
metering arrangement. 
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A. Contract Interpretation 

4.2  Assigned Officers 

 
4.2.1  Controlling Officer/Project Manager 

 
The Superintending Engineer , WBREDA will be Controlling Officer of the work. 

 
 
4.2.2 Supervising officer 
 

Divisional Engineer (s) will be the Supervising officer of the work 
 
4.2.3 Paying Authority 
 

Drawing and Disbursing Officer of WBREDA is the Paying Authority of the work. 
 
4.2.4 Site Engineer of the work 
 

To be nominated by the Controlling Officer/ Project Manager during execution of the work. 
 
4.3    Name of Purchaser 
 

West Bengal Renewable Energy Development Agency (WBREDA) 
 
4.4  Dispute 
 

The parties shall take necessary steps to settle any dispute through mutual discussion with 
issuing prior notice in writing to other side at least 07(seven) days in advance. If the issue is 
remained unresolved to the satisfaction of the parties, then the matter may be referred to 
Arbitration. 

The parties may refer them after for Arbitration on expiry of 45(forty five) days from the date 
of intimation of disapproval/dissatisfaction from either party to other party. 

The provisions of Arbitration and Conciliation Act 1996 will apply with respect to Arbitration 
proceedings between the parties. 

Dispute(s), if any, shall be settled by mutual agreement through Amicable Settlement and in 
case of failure the dispute(s) shall be settled through Arbitration. 

4.5 Arbitration 
 

The provisions of Arbitration and Conciliation Act 1996 will apply with respect to Arbitration 
proceedings between the parties. 

Each party shall appoint one Arbitrator and third Arbitrator shall be nominated by the said two 
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Arbitrators who shall act as presiding Arbitrator. 

The venue of the Arbitration proceedings shall be in the state of West Bengal. The decision of 
the majority of the Arbitrators shall be final and binding upon both the parties. 

The cost of the Arbitration shall be borne equally by the parties. 
 
Any dispute submitted by a party to arbitration shall be heard by an arbitration panel composed of 
three arbitrators, in accordance with the provisions set forth below. 

The Owner and the Contractor shall each appoint one arbitrator, and these two arbitrators shall 
jointly appoint  a third arbitrator, who shall chair the arbitration panel. If the two arbitrators 
do not succeed in appointing a third arbitrator within 28 (twenty eight) days after the latter of 
the two arbitrators has been appointed, the third arbitrator shall, at the request of either party, 
be appointed by the Appointing Authority for arbitrator. 

If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator 
shall terminate in accordance with the provisions of applicable laws and a substitute shall be 
appointed in the same manner as the original arbitrator. 

The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration, if 
there is no such majority) shall be final and binding and shall be enforceable in any court of 
competent jurisdiction as decree of the court. The parties there by waive any objections to or 
claims of immunity from such enforcement. 

The arbitrator(s) shall give reasoned award to withstanding any reference to the arbitration herein 

i) The parties shall continue to perform the respective obligations under the Contract unless 
they otherwise agree. 

ii) The Owner shall pay the Contractor any monies due to the Contractor except for the 
woks referred to the Arbitrator. 

 
4.6 Jurisdictional Matter 
 

Either party may approach Court of law if any of them is aggrieved by the award of the Arbitration 
proceedings. 

All litigation matters between the parties if any shall be held in any Court in Kolkata under the 
superintendence of High Court of Calcutta. 

 

B. Payment 
 

4.7  Additional Performance Bank Guarantee  
 

As mentioned in the Notice Inviting e- Tender (NIeT) and GCC 
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4.8   Security Deposit 
 

As mentioned in the GCC 
 

4.9  Terms and Procedures of Payment 
 

The Purchaser shall pay the Contractor in the following manner and at the following times, on the 
basis of the price break down given in the Price Schedules. Application for payment in respect of 
part deliveries may be made by the Contractor as work proceeds. 

 

4.9.1 Mode of Payment 
 

All payments due under this Contract shall be made direct to the Contractor and the currency 
shall be Indian Rupee. All payments shall be made in accordance with the relevant instructions 
issued and permitted by WBREDA. 

 
No payment made by the Purchaser (WBREDA) herein shall be deemed to constitute acceptance 
by the Purchaser of the Works or any part(s) thereof. 

 
All the payment to the contractor shall be made through RTGS/NEFT. After placement of 
Letter of Award (LoA), the contractor will submit a Mandate Form for electronic transfer 
where the payment will be credited with a forwarding letter specifically mentioning the 
mobile no. and email address for transmission of information. 

 
4.9.2 Certification of Bill 
 

All bills along with necessary documents are to be submitted by the contractor to the controlling 
officer of this work for necessary scrutiny, verification and certification for release of payment. 
Bills duly certified by the controlling officer or the officer authorized by him, will be 
forwarded by Controlling officer to the paying authority for necessary action towards release of 
payment, subject to compliance of satisfactory execution in respect of quality of work and 
performance of the agency/contractor. 

4.9.3 Lots /L.S Basis payment 
 

In case of items where price are quoted on Lots/ L.S. basis payment will be made as per agreed 
billing schedule finalized with the successful Bidder. The breakup of this Lot price should be in 
conformity with volume of work/ supply involved. 

4.9.4 Minimum Billing Amount 
 

The payment shall be released in progressive manner. All progressive payments on account of 
executed work be made on submission of claim / production of bills and other documents. 
Minimum Gross Value of the invoice of shall be at least 1.0 Cr. However, the final claim and 
Maintenance Claim may be less than 1.0 Cr. except last bill of Execution and CMC Bill. 



Page 5 of 13  

However, the minimum billing amount may be considered of reduced value, under the 
discretionary power of WBREDA, if the situation so demand in case to case basis. 

 

4.9.5 Payment Schedule 
 
      The payment shall be release as per following Schedule 
 

Sl. 
No.  

Work Head Pattern of release of payment Remark 

(i) After delivery of 
materials at site  
 
  

Upto 60% payment on following item 
shall be released after deduction of 
3% SD  
Against submission of signed delivery 
chalan along with make and Sl No: of 
PV module and Inverter for the 
respective school authority with site 
photographs of materials as the proof 
of supply and latitude-longitude of the 
school / institution where the power 
plant will be installed 
a) PV Modules of required capacity.  

b) PV Module Mounting Structure 

c) Grid Connected Inverter  
 

 

Payment Shall be 
release against 
submission of 
required document. 
No Joint site 
measurement shall be 
carried out by 
WBREDA. 

(ii) After installation 
and handing over of 
power plant. 

Upto 85% payment of executed work 
value shall be released after deduction 
of 3% SD.. 

Payment Shall be 
release after Joint site 
measurement by 
WBREDA. 

(iii) After Performance 
testing, users’ 
training, 
documentation, 
submission of site 
survey report, 
submission of O&M 
insurance Document 
and observing the 
performance of the 
system for 30 days 
from the date of 
commissioning 
Power Plant with 
installation net 
meter  

a) upto 90% Payment on of executed 
work value shall be released,  
b) upto90% payment for the item of 
site survey and Documentation shall 
be released. 
Payment shall be released after 
deduction of 3% SD value adjusting 
the EMD Amount. 

Payment Shall be 
release against 
submission of 
required document. 
No Joint site 
measurement shall be 
carried out by 
WBREDA. 
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Sl. 
No.  

Work Head Pattern of release of payment Remark 

(iv)  Performance of 
providing of 
Comprehensive 
Maintenance 
support for five 
years (i.e during 
defect liability 
Period) for each 
site. 

Balance 10% of the executed work 
will be released on yearly basis in five 
equal installment (2% per year) 
subject to satisfactory performance as 
per Clause no: 4.16 and its sub clause 
on submission of maintenance report 
on regular basis submission of copy 
of the Additional Performance BG (if 
applicable) and valid Insurance 
Document.  

Payment Shall be 
release against 
submission of 
Required Document 
no Joint site 
measurement shall be 
carried out by 
WBREDA. 

(v) Security Deposit  Released after satisfactory completion 
of the Defect liability period guided 
by this tender 

 

 
 
The materials shall be delivered at site according to the Bill of Materials mentioned in the BOQ.  
 
The contractor shall submit Invoice for releasing the payments. For all payment the contractor has 
to submit the copy of the insurance document.  WBREDA officials or authorized agency will 
inspect sites to the extent, to be decided by the Controlling Officer / Engineer-In –Charge of the 
project. 

 
4.9.6  Necessary Deduction/ Adjustment during Release payment 

a) Statutory deductions if any. 
b) Adjustment of any excess / short payment made in the earlier bills, at 

the time of making payments. 
c) Value of chargeable materials if any issued by the Purchaser. 

d) Any other recovery if due as per tender terms & conditions. 
 
 

4.10  Liquidated Damage (LD) 
 

As mentioned in the GCC. However the LD shall be shall be calculated for individual site. 
 

4.11 Joint Inspection at Factory and Joint Measurement at site  
 

Joint Inspection shall be carried out at various stages of execution of the work as follows but not 
limited to the following stages: 

a) Inspection at factory for Witness of testing before Dispatch of materials. 
b) Joint Measurement after Installation and handing Over of GCRTSPV systems at individual 

site. 
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c) Joint Measurement after testing of GCRTSPV systems at individual site if necessary. 

 
4.11.1  The Contractor shall bear all charges towards travelling expenses of the Inspecting Team of the 

WBREDA or the authorized representatives of the Outside Inspecting Agency consisting of 
maximum two (2) persons at each event for to and fro journey by Air, Vehicles where 
available from Purchaser’s Headquarters, including boarding and lodging for Inspection at factory 
for Sl No (a) as mentioned in 4.11 during Joint Inspection at Factory. For Joint Measurement at 
site at different stage of the project as may be required the Contractor shall also bear all charges 
towards travelling expenses , hiring of vehicle, from WBREDA’s Headquarter including boarding 
and lodging at good comfort level for Sl No (b) &(c) as mentioned in 4.11  

 
4.12  Progress Report 
 

The Contractor shall submit a progress report to the Controlling Officer (s) every month. 
 
4.13 Approval for mass production / procurement 
 

All the approval shall be given by the Controlling officer, WBREDA without any prejudice to waive 
the obligation of the contractor to comply the tender terms & conditions and specifications as laid 
down elsewhere in the tender. 
 

4.13.1 Approval of Inverter and Web Based monitoring systems 
 

a) The proposed inverter shall have the features and also comply the criteria as laid down in the 
tender. 
 

b) At least ten (10) inverter(s) of nominal capacity ranging from 10 kVA to 20 kVA of proposed 
design and manufacture must be in operation in any or multiple Solar PV projects anywhere in 
India. Those inverters must be in operation with satisfaction for a minimum period of 01 
(one) year from the date of issuance of the NIeT. The contractor shall have to submit 
required documents at the level of satisfaction of WBREDA. 
 

c) The functionality of the proposed inverter(s) shall be verified through site visit or 
through R.M.S. Performance of RMS also verified for one year before the date of 
issuance of the NIeT.  
 

d) If the proposed inverter(s) and web-based monitoring system used in the project of 
WBREDA, in such case the performance of the same shall be considered for approval 

 

e) The proposed inverter manufacturer must have service centre or authorized service provider 
anywhere in India.  

f) Demonstration of the feature of Inverter have to be provided by the contractor at his 
place/warehouse/lab having appropriate testing facility along with all requisite 
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documents at the time of approval. The contractor has to submit QAP (Quality 
Assurance Plan) of the proposed inverter manufacturer for approval to WBREDA 
before testing/demonstration.  

g) Before going for mass production, approval shall be provided by WBREDA for the particular 
mode l(s) of the inverter(s). 

4.13.2  Inspection of Prototype for approval of mass production 

Inspection of prototype shall be carried out of the following components for necessary approval 
for mass production: 

 
a) PV Module Mounting Structure Without Galvanization 
b) PV Array Junction Box 
c) Inverter LT panel 
d) Grid Interfacing LT panel 
e) Kiosk 
f) Safety Signage and Project Signage 

 

 
4.13.3  Factory inspection after mass production 
 

 Document to be submitted along with inspection call 
 

The contractor shall submit the inspection call with following documents after mass 
production 

 
Sl 
No 

Item Description Document to be submitted 

01. PV Modules Test result of the all the PV Modules to be submitted 
in XLs format and IV Curve of the individual PV 
Modules shall be submitted in two CDs 

02. Grid connected String 
Inverters 

Factory test report of all inverters 

03. PV Array Structure Galvanization Certificate 
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4.13.4  Inspection Schedule 
 
4.13.4.1 Solar PV Module 
 

Inspection shall be done as per approved Quality Assurance Plan (QAP) of WBREDA 
 
 
4.13.4.1  Inverter  

Dispatch Clearance shall be given based on the factory test report submitted with Serial 
Number of the Inverter 

4.13.4.2  PV Module Mounting Structure 

 
a) Galvanization testing and size of the structure member shall be checked. 
b) Sample size – random. 

 

4.13.4.3 Balance of System 
 

Dispatch Clearance shall be given after stack Checking. 
 
4.14  Project Management and Project Monitoring 

 
a) The contractor shall have to engage sufficient number of experienced engineers, managers 

and competent professionals for quality and successful implementation of the project. 

b) The contractor has to submit the progress report on regular interval as per decision of 
WBREDA. 

4.15  Document to be submitted by the contractor 
 
4.15.1  Site wise document to be delivered to the individual beneficiary 
 

The documents to be delivered to the individual beneficiary will include but not limited as 
follows: 

a) Layout of PV array field , schematic drawing, manuals for all deliverable major 
items, Operation, Maintenance & Safety Instruction Manual and other 
information about the project 

b) Bill of materials 
c) Site wise PCR as per MNRE GoI Format 
d) Warranty Certificate of PV modules and Inverter from the original manufacturer 
e) Completion certificate as per prescribed format provided by WBREDA 
f) Completion certificate as per prescribed format provided by DISCOM for installation of Net 

Meter. 
g) 30 days Generation Data. 
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4.15.2  Site wise document to be delivered to WBREDA 
 

The documents to be delivered to WBREDA against each site will include but not limited as 
follows: 

a) Layout of PV array field, schematic drawing 
b) Installation and testing compliance document as per format provided by WBREDA 
c) Bill of materials 
d) Site wise PCR as per MNRE GoI Format 
e) Completion certificate as per prescribed format provided by WBREDA 

f) Site wise picture- minimum four (04) numbers (PV Array Field-2Nos. 
Inverter, IIP,        and Energy Meter—1 No Training – 01 No) 

g) 30 days Generation Data. 
h) Copy of the Electricity Bill of the Beneficiary organization 
i) Insurance Document 

 
4.15.3  Other documents to be delivered to WBREDA 

The documents to be delivered to WBREDA will include but not limited as follows: 
 

Warranty Certificates of original Equipment Manufacturer (OEM) for the stipulated period as 
mentioned in the Tender for Solar PV Modules, Inverters.  

4.15.4  Uploading of Scan Copy of the documents 
 

Contractor shall upload the scan copy of the documents as to be generated for this project from 
their end which can be accessed by WBREDA 
 

4.16 Comprehensive Maintenance During Defect Liability Period 
 

All the equipments to be installed for commissioning of each of the grid connected solar PV 
power plant and the power plant in whole shall be under Comprehensive Maintenance Contract 
within the scope of the tender for 5(five) years from the date of commissioning or handing 
over whichever is earlier. The equipments or components, or any part thereof, so found 
defective during Comprehensive Maintenance Contract period will be forthwith repaired or 
replaced within the scope of guarantee obligation to the satisfaction of the Purchaser. 

The maintenance of grid connected solar PV power plant include routine & periodic maintenance, 
overhauling, breakdown maintenance, and repairing or replacement of defective PV modules, 
invertors, and other components, providing of consumables. 

The scope of support service provides preventive maintenance as & when necessary within 
the contract period and break down maintenance in the event of malfunctions, which prevent 
the operation of the power system or part of it within the stipulated time period & free 
replacement of spares required for maintenance. 

The contractor will provide Spare parts &Measuring Instruments during maintenance. 
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4.16.1  Routine maintenance 
 

In order to carry out routine maintenance of the power plant, the contractor will provide all labour, 
material, consumables etc. within the scope of maintenance service. Recommended tusks under the 
scope of routine maintenance will include but not limited to the followings: 
 

Sl No. Type of Routine Maintenance 
01 Checking and tightening of all electrical connections 

02 Checking and tightening of mechanical fittings 
03 Checking and restoring of earthing system 
04 Cleaning of PV Array during periodical visit 
05 Dusting and cleaning of Inverter and other electrical equipments 
06 Routine maintenance as recommended by the Original Equipment Manufacturer 

(OEM) 
 

4.16.2  Breakdown maintenance: 
Breakdown maintenance will include but not limited to the followings: 

 
i) Breakdown maintenance will mean the maintenance activity including repairs and 
replacement of any component or equipment of the power plant, which is required to be carried 
out as a result of any sudden failure/breakdown of that particular component or equipment 
while the plant is running. 

ii) The contractor will be responsible to carry out breakdown maintenance of the power plant 
and will provide the required manpower, materials, consumables, components or equipment etc. 
for breakdown maintenance. 

 
iii) The contractor will undertake necessary maintenance/ troubleshooting work of the grid 
connected solar rooftop power plants. Down time will not be more than 07 (seven) working 
days from time of occurrence or reporting. However, if the breakdown is not repairable within 
07 (seven) days due to some specific reason, the contractor must seek extension of time by 
giving sufficient acceptable reasons within three working days of the occurrence of the fault. In 
such case, the contractor will also specify the specific date within which the fault will be 
restored and the system will be put in operation again. However, the final decision taken by the 
Purchaser considering all such reason will be binding for the contract. 

4.16.3  Capital  Maintenance 

 
Capital Maintenance shall mean the major overhaul of any component or equipment   of the 
power plant which is not covered by routine, preventive and breakdown maintenance which may 
become necessary on account of excessive wear & tear, aging, which needs repair/replacement. 
The capital maintenance of power plant and all civil structures shall normally be planned to be 
carried out on an annual basis. 
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The capital maintenance also includes annually painting of mechanical & civil structures etc as 
and where required. Adequate measures should be taken for prevention of wear and tear of the 
machines. Solar PV Power System is to be designed to operate with a minimum of maintenance. 

4.16.4  Maintenance Report 
 

Quarterly Maintenance Report comprising of Generation Data for that particular quarter and 
any other required details for each location as per approved format must be submitted to 
WBREDA with certification of Beneficiary in original by the contractor within 30 day of the 
following month. 
 The payment shall be made on yearly basis on submission of bills in triplicate to WBREDA 
along with a copy of the maintenance report of the claimed year which will already to be 
submitted quarterly.  

The contractor shall also upload the generation data along with the Maintenance report 
which can be accessed by WBREDA. 

4.16.5  Rental and other periodic charges 
 

The contractor shall have to pay the rental charge of the SIM / Telephone Bill for remote 
monitoring system in order to transfer of data to Web Based Remote Monitoring System. The 
contractor shall also pay the rental charges for server of the web based remote monitoring system 
for storing and access the data till the defect liability period is over. The Contractor shall also pay 
necessary charges periodically for refilling of the Fire Extinguisher till defect liability period is 
over within the contract price. 

4.16.6.  Release of Maintenance Payment 
 

Comprehensive maintenance shall be the integral part of the contract. 10% of the total executed 
work value (Supply and service) shall be retained and shall be released @ 2% in on yearly basis 
subject to fulfillment of contract terms as per tender. This is apart from the Security Deposit. The 
Comprehensive maintenance shall be included the rental charges mentioned under Sl No. 4.16.5 of 
SCC and Insurance Charge as per Sl No. 4.17 of SCC  

The payment towards maintenance shall be made on yearly basis on submission of claim to 
WBREDA along with a copy of the maintenance report during the claimed period which will 

already to be submitted on quarterly subject to satisfactory performance as per Clause no: Sl No. 

4.16 of SCC and its sub clauses on submission of maintenance report on regular basis and 
submission of copy of the Additional Performance BG (if applicable) and Insurance 
Document 

4.17  Insurance PV Power Plants during Comprehensive maintenance period 
 

Apart from Storage cum Erecting Policy as per Clause no 3.36 of GCC, Operational Policy in the 
name of the “Principal of the Project” i.e WBREDA (Purchaser) needs to be taken by the 
contractor after successful completion of the project for individual site. The following perils needs 
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to be covered under the operational policy. 1. Standard Fire and Special Perils including STFI 
& Earthquake Policy 2.Burglary and Housebreaking Policy including Theft Policy. 
Contractor is to be responsible for renewal of the above said policies till completion of five 
years comprehensive maintenance period. The failure of such renewal will invite deduction 
of maintenance payment. The amount will be decided by WBREDA based on the extent of 
physical impact of such non-renewal. The Insurance cost shall be within the contract price 

4.18  Defect Liability Period 
 

Defect Liability Period of the complete power plant shall be of five (05) years from the date of 
commissioning of the Power plant. 

4.19  Variation 
 

The quantity and price may vary up to the limits ± 25% (plus/minus twenty five percent) of 
total   Contract quantity. There shall be no change in the unit rates quoted in the Contract. 
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WEST BENGAL RENEWABLE ENERGYDEVELOPMENTAGENCY 

Section –V 

Technical Specification 
 

Wherever there is a conflict, the provisions in Technical Specification (Section -V) shall 
prevail over those elsewhere in the NIT (Section-I), ITB (Section -II), GCC (Section-III) 
and SCC (Section-IV) of the tender. 
 

Technical Specification of Rooftop Grid Connected Solar PV Power Plant each of array 
capacity 10kWp and 20kWp 

 
 

The roof top grid connected solar PV power plants to be installed under this project shall be 
guided by following Minimum Technical Specification. However Higher-Grade components 
shall also be acceptable for this project 

5.1 Outline of the scheme of the project 
 
(a) The PV array of the Power Plant shall be installed at the available shadow free area 

earmarked at project site. 
(b) The power from PV array shall be feed into grid through grid connected string inverter. 

PV array shall be connected to the Grid Connected inverter through Array Junction Box 
(Hereinafter referred to as AJB) 

(c) Outputs of inverter shall be terminated to an Inverter Interfacing LT panel (herein 
after referred to IIP) to be located close to the inverter. 

(d) The output of the IIP shall be terminated to supply mains through MCB and Grid 
Interfacing Bus Bar. MCB and Grid interfacing Bus Bar shall be installed near to the 
existing DB/ Point of Common Coupling/ Supply mains. 

(e) An Energy Meter shall be installed at the output of IIP nearer to the Inverter. 

(f) The SPV power plant to be installed should be Robust, Economic, Efficient and Time 
tested. 

 
5.2 Design and Engineering 
 
(a) The contractor shall develop the general layout drawing of Array Yard, Inverter, AJB, IIP, 

Grid interfacing MCB and Grid Interfacing Bus Bar. Single line diagram and other drawing as 
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may be required. All designs &drawings are to be developed based on specification given 
in the tender, relevant BIS unless otherwise specified. 

 

(b) The Power Plants shall have to be designed considering optimal usage of space without 
compromising the effect of shadow, cooling, ventilation, accessibility, losses, protection, 
security and safety etc. For any issue(s) which prevents the compliance of above, the matter 
should be brought in to notice of WBREDA. Installation for such sites can duly be done 
/executed after receipt of in writing confirmation from WBREDA. 

 
(c) Document to be submitted during approval of the Design and Drawing:  

 
During approval of drawing and design of the PV Power Plant the documents have to be 
submitted by the contractor which shall includes but not limited as follows:  

i) Drawing of different equipments of PV power Plant  

ii) List of Equipments and Component and its capacity and manufacturer name to be used in 
the PV Power Plants  

iii) Type test certificate of Inverters, PV Module.  

iv) ISO 9001:2008 or ISO 14001Certification certificate of PV Module manufacturer,  

v) Components of Array JB, Inverter Interfacing LT Panel, Grid Inter facing Panel, MS 
Members make of the PV module mounting structure etc.  

vi) Technical catalog of the Equipments and Component.  
 
5.3  Solar PV Modules 
 
Proposed PV Module must be manufactured in India. 
 
Each PV module used in this solar power project must use an RF identification tag. The 
information as per MNRE Guideline must be mentioned in the RFID used on each module (This 
can be inside or outside the laminate, but must be able to withstand harsh environmental 
condition) 
 
Warrantee 

A. Material Warrantee: The manufacturer should warrant the Solar Module(s) to be free 
from the defects and/or failures specified below for a period not less than ten (10) years 
from the date of commissioning of the PV Power Plant.  
 

i. Defects and/or failures due to manufacturing  

ii. Defects and/or failures due to quality of materials  
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iii. Non conformity to specifications due to faulty manufacturing and/or inspection 
processes.  
 

If the solar Module(s) fails to conform to this warranty, the manufacturer will replace the solar 
module(s), at the Owner’s sole option. 

 
B. Performance Warrantee: The contractor should warrant the electrical output of Solar 

Module(s) for at least 90% of its rated power after initial 10 years & 80% of its rated 
power after 25 years from the date of dispatch from manufacturer factory after getting 
Dispatch Instruction from WBREDA.  

 
C. The contractor has to submit the Warrantee Certificate issued by the PV Module 

Manufacturer to WBREDA against delivery of each lot. Proposed PV modules must 
have the ISO 9001:2008 or ISO 14001 Certification for their manufacturing unit for 
their said manufacturing item.  

 
 
Note: Only indigenously manufactured PV modules should be use in Grid Connected 
Rooftop Solar PV Power Plants under this scheme. 
 
The contractor should submit the warrantee certificate issued by the original PV Module 
manufacturer to WBREDA after delivery of every lot. The warrantee shall include but not 
limited to the following: 

i) Capacity and model of the PV module, 

ii) PV Module serial no. 

iii) Warrantee period 

iv) Order reference of WBREDA 

v) Order description of WBREDA 

vi) Name of the contractor 
 
The warranty certificate as issued by the PV Module manufacturer, must comply the terms of 
the tender warranty period. 
Desired specification of the PV Module shall include but not limited to the following: 
 

SlNo Item Description 

1.0 Certification 1) IEC61215 or IS 14286 
ii) IEC61730 
iii) IEC: 61701/IS: 61701 
iv) IEC: 62804 



Page 4 of 21 
 

SlNo Item Description 

1.1 Test certificate 
authority. 

Issuing NABL/IEC Accredited Testing Laboratories or 
MNRE accredited test centers. 

2.0 PV Cell  
2.1 Type Crystalline Silicon 
3.0 PV Module  
3.1 Minimum capacity 335 Wp (without any negative tolerance) 
3.2 Efficiency Minimum 15% 
3.6 PV Module Junction Box  
3.6.1 Protection level IP65 or above 
3.7 Bypass Diode To be provided 
3.8 Module Frame  
3.8.1 Type Aluminum frame 
   

  
5.4  PV Array 
 
Desired specification of the PV Array shall include but not limited to the following: 
 

SlNo Item Description 

1.0 PV Module interconnection connector MC-4/ Tyco 
2.0 PV Module interconnection cable and 

array cable 
PV Standard 

3.0 PV array String Voltage Compatible with the MPPT Channel of 
The inverter 

4.0 Maximum Roof Space Utilization 15 Sqm/per kWp for true South 
 
 

5.5  PV Module Mounting Structure 
 
PV module mounting structure must include but not limited to the following: 

i) Supplying fitting fixing M.S. Module mounting structure (M.M.S.) ( Single Tire / Double Tire)  
made from simple hot rolled mild steel structural members with minimum 5 mm thickness (e.g. 
M.S  angle, channel sections, M.S. plate, flat etc.) conforming to IS: 226, IS: 808 of latest 
revision,  connected to one another with bracket, gussets, cleats etc. as per approved design, 
drawings & the direction of Engineer-in-charge complete, including cutting to requisite size, 
shape and length, fabrication with necessary nuts & bolts, haulage, hoisting and erection all 
complete at any level of the building. The cost includes hire charges of tools and plants 



Page 5 of 21 
 

machineries, labour charges, electricity charges, transportation, insurance, any incidental 
charges etc. should be borne by the Bidder in all respect. All structures frames should be 
mounted/installed on befitted rooftop by adequate holding down bolts (as per design) and the 
same should be encased by RCC based foundation, plastered finished & good quality 
bituminous painted. 

ii) The Mild Steel member must be of BIS Approved manufacturer. 
iii) The structural condition (R.C.C.) of the roof / type of roof / type of roof treatment (if any) 

should be precisely assessed by the contractor before execution of work and in case of any 
decision regarding availability of suitable shadow free and structural sound roof space, the 
matter is to be taken up with WBREDA in writing. 

iv) Safety of the roof structure should be properly maintained throughout the work. If any damages 
occurred, shall be mended in good condition by the Bidder.  

v) Suitable precautionary measure should be taken for prevention of water leakage and /or water 
logging in the roof due to installation of PV Array.  

vi) In generally “Anchor-Fastener” type MM structures should be considered. Special type of 
structure may be allowed for special type of roof only, after getting prior approval from 
WBREDA. 

vii) The Bidder shall have to submit the hard copy of detailed design & drawing of PV Module 
mounting structure supported by “STAAD – PRO” design software. The soft copies of the 
“STAAD – PRO” files are to be submitted on CD. The “STAAD – PRO” design should be run 
on screen at WBREDA office in presence of the concerned officials until satisfactory and 
should be resulted Zero warning and Zero error. During running of on screen STAAD-PRO the 
design engineer on behalf of the contractor must be present  

viii) The clearance between the lower edge of module & roof top should be maintained 300 mm. 

ix) Standard design considerations i.r.o relevant wind zone & Seismic Zone should be applied. 

x) During design calculation of MMS, the wind speed should be considered as 180 KM /hr. and the 
calculation sheet should be provide after duly certified by a Structural Engineer.  

xi) The PV Array structure will support SPV modules at the specified orientation and absorb, 
transfer the mechanical loads to any suitable/ existing strength structure as deemed fit.  

xii)  No welding shall be allowed for structural member, which under goes the significant load. 

xiii) The SPV Module should be fixed with MMS Structure with sufficient numbers of nuts, bolts, 
washers etc. as per design and the direction of the Engineer-In-Charge, WBREDA. 

xiv) All fixtures for supporting conduits shall be of SS (Stainless Steel). 

xv) All nuts, bolts, spring washers and Flat washers used for fixing of Solar PV Module with MMS 
should be of G.I. 
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xvi) Slope should be provided on the stool column base foundation of the structure for slanting of 
water. 

xvii) Structures will be supplied complete with all members to be compatible for allowing any 
installation. 

xviii) The Bidder will provide safe certificate on all drawings & design from a Structural Engineer for 
approval to WBREDA. 

 

5.6  PV Array Junction Box (AJB) 
 
PV Array Junction Box (AJB) will have to be used for termination of string prior 
connecting array with inverter. There will be two Arrays Junction Box incase, the 
inverter is located elsewhere away from PV Array. Minimum one (01) number of PV 
Array Junction Box will be provided with each Power Plant. The desired specification of 
the PV Array Junction Box and accessories will include but not limited to the following: 

 
Sl No Item Description Desired Data 

1.0 Enclosure  
1.1 Degree of Protection IP65 with UV Protected 
1.2 Material Polycarbonate. 
1.3 Withstanding voltage 1000 VDC 
1.4 Accessories mounting arrangement DIN Rail or as suitable 
1.5 Front cover Transparent 
1.6 Number of Strings entry As may be required 
2.0 Cable Entry and Exit  
2.1 Position Bottom at cable entry and exit 

2.2 Cable Entry and Exit connect or type MC4/Tyco Connector (PV Array String 
cable) 

2.3 Cable gland Earthing cable entry 
3.0 Surge Protecting Device (SPD)  
3.1 Type DC 
3.2 Protection class Type 2 
3.3 Voltage 1000 V, 20 KA (Y connection shall also be 

considered) 
3.4 Standard PV Standard 
3.5 Number of sets As may be required as per string Design 

(minimum1set against each MPPT Chanel) 
4.0 Fuse with fuse holder  
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Sl No Item Description Desired Data 

4.1 Position Positive and negative terminal for each 
series string 

4.2 Type Glass fuse, for PV Use only 
4.3 Rating 1000Volt, 15Amp 

4.4 Standard PV Standard 
   

5.0 Earthing Provision Terminal blocks will have to be provided 
for Earthing 

6.0 Terminals, lugs and bus bar Tinned copper 
 
 

5.7  Grid Connected String Inverter 
 
The proposed grid connected solar string inverter shall be connected with grid. As such, the 
inverters shall be compatible to operate with existing utility supply. The power from PV array 
shall be feed into the grid through the grid connected string inverter.  
 
Desired specification of each grid connected string inverter shall include but not limited to the 
following: 
 

Sl. 
No. 

Operating Parameter Desired specification 

1.0 Type Grid connected String Inverter 
2.0 Usage Specially used for PV system 
3.0 Standards  
3.1 Efficiency Measurement IEC61683/ Equivalent BIS Std. 
3.2 Environmental testing IEC60068-2 (1,2,14,30) 

/ Equivalent BIS Std. 
3.3 Interfacing with utility grid  IEC61727 
3.4 Islanding Prevention Measurement  IEC62116 equivalent IS standard 
3.5 Certification Typetestcertificateissuingauthoritiesshould

beanyNABL/IECAccreditedTestingLabora
toriesorMNREapprovedtest centers. 

4.0 Input (DC)  
4.1 PV array connectivity capacity of 

the Inverter 
minimum10%more than the rated AC 
kVA 
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Sl. 
No. 

Operating Parameter Desired specification 

4.2 MPPT Voltage range Compatible with the array voltage 
4.3 Number of MPPT Channel Minimum one number 
5.0 Output (AC)  
5.1 Rated Output a) 10kVAfor 10kWp PV power Plant 

b) 20 kVA for 20 kWp PV Power Plant 

5.2 Number of Grid Ph 3Ø 400 V+ N  50Hz, 
5.3 Adjustable AC voltage range  As per Grid Code 
5.4 Frequency range As per Grid Code 
5.5 Voltage and Current Harmonics As per CEA Regulation (Technical 

standards for connectivity to grid) 
6.0 General Electrical data  
6.1 Efficiency at Full Load at unity 

power factor 
95%(Minimum) 

7.0 Protection  
7.1 DC Side 1. Reverse-polarity protection 

7.2 AC side 1. Overvoltage 
2. Over and under grid frequency 

protection, 
3. Short circuit current protection 
4. Anti Islanding protection 

7.3 Other Surge arrestors to protect against Surge
voltage induced at output due to external
source 

7.4 Isolation Switch PV array Isolation switch ( DC) (In built 
or add on) 

7.5 Ground fault detection device 
(RCD) which can detect changes in 
ground  
current. Rating shall be as suitable 
for inverter 

To be provided for transformer less 
inverter.  
. 

8.0 Display  
8.1 Display type LCD Display 
8.2 Display parameter  

8.2.1 DC Power 

8.2.2 On grid connected mode Export Power, Cumulative Export Energy 
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Sl. 
No. 

Operating Parameter Desired specification 

10.0 Web based monitoring The Inverters shall be suitable for 
interfacing with Web based monitoring 

11.0 Mechanical Data  
11.1 Protection Class IP65 or higher. 

11.2 Cooling Natural/forced 
11.3 Type of Fixing Wall / angle / channel Mounted suitable for 

outdoor application  

 

The contractor should submit the warrantee certificate issued by the original inverter 
manufacturer to WBREDA after delivery of every lot. The warrantee shall include but not 
limited to the following: 

i) Capacity and model of the inverter, 

ii) Inverter serial no. 

iii) Warrantee period 

iv) Name of WBREDA (principal purchaser) 

v) Name of the contractor 
 
The warranty certificate as issued by the Inverter manufacturer, must comply the terms of the 
tender warranty period. 
 

5.8  Web based on line remote Monitoring System 
 

The inverter which will be supplied must have provision of installation of Web based 
Monitoring System having following feature.  
 
a)  Web based Remote Monitoring system must be compatible with Inverter.  

b) The system (s) shall be provided with suitable modem and required SIM card for wireless 
communication or connection from befitted internet service provider (Wired system) to 
maintain the Web Monitoring system for a period of Five (05) years i.e during defect 
liability period of the PV power plant within the contract price.  

c) The Contractor shall provide and maintain the IP address, Server charge (storage, access 
charge and other charges if any) for data communication through remote monitoring 
system for a period of five (05) years i.e during defect liability period of the PV power 
plant within the contract price.  

d) The contractor shall share the website address and password with the purchaser for asses 
the data from the remote server.  
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e) The other required accessories, hardware and compatible software shall have to be 
provided as an integrated part of the system to monitor the data (maximum 20 minutes 
delay) through web server.  

f) The system can be monitored from anywhere through internet without installing any 
special application software. The server shall be arranged by the vendor.  

g)  The Web based monitoring system should have the provision of graphical representation 
of the data.  

h) All data shall be recorded chronologically. The data file should be MS Excel/XML/CVS 
form and should have the facility of easy downloads from the website.  

i) The Remote Monitoring System must provide the graphical representation of Daily, 
Monthly and yearly generation of the PV Power Plant.  

j) Also the Contractor shall provide User-ID and password for Individual institution. The 
respective institution could enter into the site by using respective User-ID and password 
and monitor performance of their institutions.  

k) The system (s) shall be provided with Suitable Data logger. 

 

5.9 Inverter LT Panel/ Inverter Combiner LT Panel 
 

The output of the string Inverter(s) shall be terminated in an Inverter LT Panel (IIP) closer to 
the inverter(s)  
 
Desired specification of each Inverter LT Panel for a 10 kWp system and 20 kWp system will 
include but not limited to the following: 

 
Sl 
No 

Parameter Desired Specification 

1.0 MCB  
1.1 Rating As per design to be approved by WBREDA 

1.2 Number 01(one)number 
1.3 Type 4 pole 
1.4 Accessibility  MCB shall be accessible from the outside of 

encloser  
2.0 Surge protection device (SPD)   
2.1 Usage as declare by Manufacturer For AC rated 
2.2 Protection class Type II 
2.3 Number of set 01 Set 
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5.10 Grid interfacing MCB and Grid Interfacing Bus Bar 

Output of the Inverter Interfacing LT panel shall be terminated to a MCB.  The output of MCB 
terminated to Grid Interfacing Busbar (Grid Interfacing MCB and Grid Interfacing Busbar 
shall be installed nearer to the utility grid).  The MCB and Grid Interfacing Busbar shall be 
of separate unit 

Desired specification of each Grid Interfacing MCB and Grid Interfacing Busbar shall 
include but not limited to the following: 

SlNo Parameter Desired Specification 

1.0 MCB   
1.1 Rating a) 32 A , 10kA C-characteristic for 10 kWp 

system 
b) 40 A,10kA C-characteristicfor20 kWp system 

1.2 Number 01(one)number 
1.3 Type 4 pole 
1.4 Type TPN 
1.5 MCB Housing  Suitable for supplied MCB 
2.0 Grid Interfacing Busbar   
2.1 Enclosure  
2.1.1 Material Polycarbonate. 

Sl 
No 

Parameter Desired Specification 

2.4 Rating As per the recommendation of Inverter 
Manufacturer to be approved by WBREDA 

3.0 Indicator R,Y,B with fuse 

4.0 Earthing Provision  Terminal Blocks will have to be provided for 
Earthing  

5.0 Enclosure  
5.1 Material Polycarbonate. 
5.2 Withstanding voltage 1000 VDC 
5.3 Accessories mounting arrangement DIN Rail or as suitable 
5.4 Type of Fixing Wall mounted 
5.5 Front Cover  Transparent  

5.6 Number of entry and exit  As may be required  
5.7 Cable Gland  Double Compressive Poly Amide  
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SlNo Parameter Desired Specification 

2.1.2 Withstanding voltage 1000 VDC 
2.1.3 Accessories mounting arrangement DIN Rail or as suitable 
2.1.4 Type of Fixing Wall mounted 
2.1.5 Front Cover  Transparent  

2.1.6 Number of entry and exit  2 in 1out  ( All 3 Ph 4 wire) 

2.1.7 Cable Gland  Double Compressive Poly Amide  

2.2 Bus Bur   
2.2.1 Rating 3 Ph Neutral 415 V, 
2.2.2 Size 25 mmX3mm (Minimum) 
2.2.3 Length  300.00 mm (minimum) 
2.2.4 Material Copper 
2.2.5 Termination point 05 (five) each bus bar (minimum) 
3.0 Indicator (Incoming and Outgoing 

side  
R,Y,B with fuse  

4.0 Earthing Provision  Terminal Blocks will have to be provided for 
Earthing  

  

5.11 Energy Meter: 

 
a) 3 Phase whole current unidirectional Energy Meter shall be installed at the outgoing side 

Inverter LT panel/ Inverter Combiner LT Panel and nearer to Inverter LT panel 

b) The proposed manufacturer of energy meter must have experience of delivery of energy 
meter of same specification as per technical specification laid down in this tender to the 
WBSEDCL / CESC Ltd of West Bengal within (03) three years from the date of issuance 
of this NIeT. The contractor shall have to submit the work order/ sample acceptance letter 
issued by WBSEDCL / CESC Ltd i.r.o proposed manufacturer as a proof supply.   

 
c) The technical specifications of unidirectional solar generation meter shall be as follows: 

 
S. 

No. 

Technical Parameters Whole Current Meters 

1 Number of phases and wires ThreePhase,4Wire 

2 Rating 5 – 30A 

3 Standard Voltage and frequency 3X240V(PN),415V(P-P),50Hz 

4 Type Whole Current 

Note: DISCOM will also provide a separate Meter at each location 
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5.12  Cables 
 
a) The Specification of wiring material of PV Power plant shall include but not limited 

to the following: 
 

SlNo Item Description 

A DC Cable  
1.1 Conductor Tinned annealed stranded copper according 

to IEC60228 
1.2 Standard PV Standard 

B AC Cable  
2.1 Rated Voltage 1.1kV 
2.2 Construction  
2.2.1 Type  Armored or unarmored as per requirement  
2.2.2 Insulation PVC 
D GIPipe  
2.0 Make ISIMake 

 
b) Procedure and guideline of Cable laying 

  
i) DC Cabling: 

 
a) The DC Cables in the PV array field must be laid through u PVC conduit of minimum 1 

inch diameter. The uPVC conduit must be rest and fixed with metallic clamp on the 
precast CC pedestals of minimum size 150 mm X 150 mm x 100 mm on the Roof. 
However, the height of the pedestals may be increased for leveling purpose as per site 
condition. The distance between two pedestals shall be maximum 1.0 M  

b) The DC cable shall be properly dressed and as far as possible most of the part of the 
cable must be inside the conduit.  

c)   All the cable entry of the uPVC Conduit must be sealed with silica gel.  
 
d) The DC Cable under the PV array structure must be tightened with SS cable tie, 

thickness 0.6 - 0.9 mm (min), width 5 mm (min)  

e)  All the DC Cable shall be laid through uPVC conduit of minimum 1 inch diameter.  
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ii) AC Cabling: 
 

a) Cable terminations shall be made with suitable cable lugs & sockets etc, crimped properly 
and cables shall be provided with dry type compression glands wherever they enter 
junction boxes/ panels/ enclosures at the entry & exit point of the cubicles. The panels 
bottoms should be properly sealed to prevent entry of snakes/lizard etc. inside the panel. 
All cables shall be adequately supported. Outside of the terminals / panels / enclosures, 
shall be protected by conduits. Cables and wire connections shall be soldered, crimp-on 
type or thimble or bottle type.  

b) Only terminal cable joints shall be accepted. Cable joint to join two cable ends shall not be 
accepted.  

c) However, the conduits also need to be laid inside GI pipes of requisite diameter under 
road crossings, drains, sewerage lines, entry or exit points of the buildings or where there 
are chances of mechanical damage.  

d) All cable/wires/control cable shall be marked with good quality letter and number ferrules 
of proper sizes so that the cables can be identified easily.  

e)  All cable shall be suitably marked or coded for easy identification. Cables and wires shall 
confirm to the relevant standards suppliers to specify the specification.  

f)  All fasteners shall be made of SS cable tie.  

g)  Minimum two number loop must be provided at the start and end each span of cable 
laying and before termination.  

h) Suitable cable tray/ Hanger to be provided.  
 

ii) Type of cable to be used 
 

Sl No Location Type and size Cable 
01. Cable in DC Side  4 sq mm DC copper Cable of PV 

Standard  
02. From String Inverter to Inverter 

Interfacing LT panel  
a) 6 sqmm 1.1 kV PVC Insulated AC 
Copper Cable for 10 kWp inverter.  
 
b) 10 sqmm 1.1 kV PVC Insulated AC 
Copper Cable for 20 kWp inverter.  
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Sl No Location Type and size Cable 
03. From Inverter Interfacing LT panel to 

Grid Interfacing MCB to Grid 
Interfacing Bus Bar to Point of 
Common Coupling  

a) 4 core 6 sqmm 1.1 kV Armoured 
PVC Insulated AC Copper Cable for 10 
kWp system  
b) 4 core 10 sqmm 1.1 kV Armoured 
PVC Insulated AC Copper Cable for 20 
kWp system  
 

 
5.13  Equipment, Array structure Earthing 
 

Equipment Earthing will connect all non‐current carrying metal receptacles, electrical boxes, 
appliance frames, chassis and PV panel mounting structures in one long run. The earthing wire 
should not be switched, fused or interrupted. The earth Strip shall be drawn from the ground 
floor to the roof of building 

Earthing Pit with Pipe Electrode and Earth strip:  

The earthing shall be done as per IS 3043 and its latest amendments and modification 

a) Earth Pit: 

 
i) Earth Electrode: 

 
Earthing with 50 mm dia. GI pipe 3.64 mm thick x 3Mts long of and duly 
galvanized earth electrode and non GI part duly painted with bitumen shall be 
under the ground level and partly above ground level driven to an average depth of 
3.65 Mts. Earthing pit should be filled with earthing compound as per IS below the 
ground level & restoring surface duly rammed. 

i) Masonry enclosure 
 

Masonry enclosure of the earth pit of size not less than 600 mm X 600 mm X 
500 mm (depth) complete with earth cutting and backfilling, cemented brick 
work (1:6) of minimum 150 mm width duly plastered with cement mortar 
(inside) shall be provided. Hinged inspection covers of size not less than 300 mm 
X 300 mm shall be provided. Suitable handle shall be provided on the cover by 
means of welding a rod on top of the cover for future maintenance. 

iii) 25mmX 3 mm galvanized (Hot Dip) MS flat shall be drawn from each earth 
electrode. The Earth Strip / Earth Cable drawn from the Earth Electrodes shall be 
connected to the Earth Busbar of galvanized (Hot Dip) MS flat 25 mm x 
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5mmnearer to the Earth Pit at the ground floor of the building. From the Earth 
Busbar two (02) nos. 25 mm X 3 mm galvanized (Hot Dip) MS flat shall be 
drawn upto the other Earth Busbars at the different location of the Power Plant. 

 
iii) Earthing system must be interconnected through GI Strip to arrive equipotential bonding.  

 
iv)  Number of earth pit: two (02) Numbers 

 
b) Array Structure Earthing 

 
(i) Two Earth strip shall be connected at two ends of each Row of PV Array 

Structure.  
 

(ii) The earth Strip must be connected with the PV Array structure by GI Nuts 
or Bolts. It the strip will be connected with the structure by welding Epoxy 
painting must be done at the place of Welding Joint 
 

(iii) Earth Strip size :25mmX 3 mm 
 

c) Earth Busbar:  Earth Busbar of galvanized (Hot Dip) MS flat 25 mm x 5 mm on 
wall having clearance of 6 mm from wall including providing drilled holes on the 
busbar complete with GI bolts, nuts, washers, spacing insulators etc. as required. Each 
Earth Busbar must have Two (02) Incoming 25 mm X 3 mm galvanized (Hot Dip) 
MS flat.  
 

d) Earth Wire:  
 

a)  Earth wire shall be connected to Inverter, Inverter LT Panel from the Earth 
Bus near Inverter and Inverter LT Panel: Size of Earth wire: As per 
approved design 

 
e) Position of the minimum number of Earth Busbar shall include but not limited 

to the following: 
i. At the Ground floor near the earth pits: 02 no.   

ii. Near the Inverters, Inverter Interfacing LT Panel-01 No. (as per location of 
the equipment) 

iii.  Array field each: 01 No 
f) Earthing may be done by Armourd Aluminum Cable and in such case, design 

must be approved by WBREDA 
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5.14  Project Signage 
 
a) Project information Signage: The Project Signage will be made up of ACP (Aluminum 

Composite Panel) base of minimum size 3’x 2’. The Signage provide with detail of the 
project as approved by WBREDA. The font size on the signage has to be big enough so that 
everyone can read it easily. The Signage will be fixed up two (02) prominent places of the 
project area. 

 
b) Schematic Diagram Signage: 

Schematic Diagram of Installation must be provided on a display board of minimum size 
3’x 2’ made up of ACP base. The schematic diagram must be fixed up at any prominent 
place of installation. 

 
c) Safety Signage 
 
Safety Signage must be provided indicating the level and type of voltage and symbols as 
per IE Rule at different position as may be required. In the safety signage Voltage level 
and type of voltage must be mentioned Each set of Safety Signage contain minimum 
06 (six) nos. safety signage: 

 
Location Quantity 

PV Array Field Minimum2 nos.(made up of ACP base) 

On PV Array JB 01no.(Sticker/ printed on IIP) 

Near Inverters 01 No (made up of ACP base) 

On Inverter Interfacing LT Panel 01no.(Sticker/ printed on IIP) 

On Grid Interfacing Busbar Chamber 01no.(Sticker/ printed on GIB) 

On Energy Meter 01no. (Sticker/ printed on Meter) [Solar 
Meter] 

 
5.15  Fire Buckets and Holding stands 
 
Each set of Fire Buckets and Fire Bucket Holding Stand with proper metallic shade shall have 
four (04) Fire Buckets and one (01) Fire Bucket Holding Stand with an arrangement of holding 
of minimum four (04) Fire Buckets. The Fire Bucket Stand shall be installed nearer the Array 
field.  
 
 
The minimum technical specification is a follow: 

Specification As per BIS 
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Fire Bucket Capacity 10liters 

Fire Bucket Body Material Metal 

 
5.16  Fire Extinguishers: 
 

ABC type dry power portable fire extinguishers of minimum capacity 5 kg shall be 
provided. 

5.17  Lighting arrangement 
 

One number 36watt LED light/ CFL with necessary fittings and wirings are to be 
provided near the Inverter and Inverter LT Panel. The connection shall be done from 
existing power supply. 

 
5.18  Kiosk 

a) The Solar String Inverter, Inverter Interfacing LT Panel, Energy Meter etc. shall be 
covered by Metallic Kiosks. The kiosk should be designed with considering available 
normal air circulation system for exhausting the generated heat (if any) earliest and 
installed at a suitable location. It should be made by MS Flat (minimum: 
25mmX3mm) / M.S. Angle (minimum: 20mmX20mmX3mm flat) with covering 
X.P.M. (20mm x50mm strand 2.5mm x 1.25mm.) sheet as on where required. MS Flat 
(25mmX3mm) should be used in vertically and horizontally with maintaining 400 mm 
interval (maximum). A metallic door along with proper locking arrangement (Lock 
and Key) should be provided. It should be painted with superior quality aluminium 
paint (two coats) of standard make and brand including smoothening surface by sand 
papering etc. on the all surface over a coat of Synthetic Oil Bound Primer. 

b) Minimum clearance should be maintained 1.00 meter in between the lower edge of any 
equipments (within the Kiosk) and the surface of the floor. There must be a suitable (at 
least 150 mm) clearance from the door of the Kiosk with any of the equipments /panel 
within the Kiosk. The clearance of the Kiosk from the components at Left, Right, Top 
and Bottom must be at least 150 mm. 

c) The Kiosk(s) should be fixed properly with maintaining proper line & level and the cost 
of necessary civil work should be borne by the contractor to fix the same.  

5.19  PV Array Cleaning Arrangement 
 

Necessary equipment is to be provided at site to facilitate easy cleaning and abrasion 
of the PV Array which includes but not limited as follows:  
 

i) Minimum two (02) nos. wiper with suitable handle (Long)  
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ii) Water Tub of 10 Lts. (2No) and Mug (2 nos.)  
 

5.20  Other Conditions 
 

The work includes necessary excavation, concreting, flooring, platform, necessary 
finishing, painting, back filling, shoring & shuttering, cable laying, location of 
installation of different component of PV Power Plant etc. if any, required for 
completion of the project in all respect shall be as per direction of Engineer-in-Charge. 
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5.21 Schedule of Work 

 
Schedule of Work for each GCRTSPV System of Array Capacity 10kWp/20kWp will include 
but not limited to the following: 

Sl 
No. 

Item Description Qty Unit 

1. Technical feasibility survey, report preparation  1 Job 

2. Supply, delivery, installation, testing and commissioning of PV 
Array  

1 Job 

3. Supply, delivery, installation, testing and commissioning of PV 
Module Mounting Structure suitable for installation of PV power 
Plant  

1 Job 

4. Supply, delivery, installation, testing and commissioning of PV 
Array Junction Boxes (AJB)  

1 Job 

5. Supply, delivery, installation, testing and commissioning of Grid 
Connected String Inverter  

1 Job 

6. Supply, delivery, installation, testing and commissioning of Web 
based Monitoring system of the Inverter with modem and 
necessary attachment with SIM/ necessary communication 
connections.  

1 Job 

7. Supply, delivery, installation, testing and commissioning of 
Inverter LT panel  

1 Job 

8. Supply, delivery, installation, testing and commissioning of Grid 
Interfacing MCB and Grid Interfacing Bus Bar. 

1 Job 

9. Supply, delivery, installation, testing and commissioning of 
Energy Meter  

1 Job 

10. Supply, delivery, installation, testing and commissioning of DC 
Cables and conduits and cabling materials  

1 Job 

11. Supply delivery installation testing and commissioning of AC 
Cables and conduits and cabling material  

1 Job 

12. Supply, delivery, installation, testing and commissioning of 
Earthing Pit  

1 Job 

13. Supply, delivery, installation, testing and commissioning of 
Equipment and Array structure Earthing and earth Bus and other 
accessories for installation of the same.  

1 Job 

14. Supply, delivery, installation, testing and commissioning of Fire 
extinguisher  

1 Job 

15. Supply, delivery, installation of Fire Buckets and Holding stand  
 

1 Job 
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Sl 
No. 

Item Description Qty Unit 

16. Supply, delivery and installation of Project Signage  1 Job 
17. Supply, delivery and installation of Schematic Diagram Signage  1 Job 

18. Supply, delivery and installation Safety Signage  1 Job 

19. Training to the Beneficiary 1 Job 
20. Documentation of the project 1 Job 
20. Any other work which is not mentioned above to be required 

completed the project  
1 Job 

21. Comprehensive maintenance of the GRTSPV system for five (05) 
years. 

1 Job 
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Form-1 
Bid Form 

(To be submitted on the letter head of the bidder) 
 
 

 
Ref No:  
Date:  
To  
The Superintending Engineer  
West Bengal Renewable Energy Development Agency  
Bikalpa Shakti Bhavan, J1/10, Block-EP&GP,  
Salt Lake Electronics Complex, Kolkata-700091  
 
Subject:  
 
Reference: NIT No:  
 
Sir,  
I, the undersigned, being the authorized signatory of ……………………… (Name and Address of the 
Bidder/ Name and Address of the Lead Member of Bidding Consortium), having read and examined 
in detail the NIT including minimum eligibility criteria in particular, instruction to Bidders, general 
terms & conditions, special terms & conditions and specification, do hereby submitting our offer to 
execute the contract as per terms & conditions as said forth in your Tender document.  
 
1. We are submitting our bid as a Bidding Company and declaring the following (Sl no 2 to 21 ). .  
 

Or 
We are submitting our bid as Lead Member of the Bidding Consortium formed with …………..[ 
Name and Address of the other member(s) of the Consortium]. We the lead Member of the Biding 
Consortium are declaring the following (Sl no 2 to 21) on behalf of all the member of the Bidding 
Consortium.  
 
2. We confirm having submitted the eligible criteria as required by you in your Tender Document 

along with this proposal. In case you require any further information or clarification in this regard, 
we agree to furnish the same in time.  

 
3. We have submitted the requisite amount of “Tender Fee” Rs ……….. ( Rupees in Word ) through 

online in e-tender portal 
 
4. We have submitted the requisite amount of “Bid Security” Rs. ……. (Rupees in word) through 

online in e-tender portal 
 

 
5. We hereby furnish the following as per applicability: 
 

Sl No Item Bidding   Company 
/Lead Member of 
the Bidding 
Consortium 

Other Consortium 
Member (in case of 
Consortium) 



Page 3 of 17 
 

1. Type of Bidder (Company 
/Partnership Firm / Limited 
Liability Partnership/ Any other 
type please mention) 

  

2. Company 
i)Registration No: 

 
ii)Place of registration: 

  

3. GST Registration No   

4. PAN No   

5. PF   

5.1 Registration No.  Not Applicable 

5.2 Type of PF account 
(Trustee/EPF/GPF /any other 
please mention) 

 Not Applicable 

 
 

6. Our Yearly Turn over (Bidding Company or Lead member of the consortium) are as 
follows: [ As per financial QR] 

 
Sl No: Year Turn over rounded up to in lakh 

(two digit after decimal) [As per Financial QR] 

Bidding Company/ Lead Member of the Bidding 

1.   

2.   

3.   

 Average Turn Over  

 

7. Our Net Worth detail are as follows : [ As per financial QR] 
 

Net-worthof Financial Bidding Company/ Lead Member of the Bidding Consortium 
(inRs.) 

  

  

  

Average Networth  

8. Our Liquid Asset and /or evidence of access to or availability of credit facility of 
equivalent amount details are as follows: 

 
Item Bidding Company /Lead Member of the 

Bidding Consortium 
(inRs.) 

Liquid Asset  
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Availability of credit facility of 
equivalent amount (As per certificate 
issued by Bank, submitted with the 
tender) 

 

Total  

 
9. Our contact details related to this tender are as follows: 

 
Information Local Office in West 

Bengal 
Head office 

Name of the Contact Person   

Designation   

Telephone No   

Fax No   

Mobile No   

Email Address   

10. We confirm that our bid in response to the NIeT is consistent with all the requirements of 
submission as stated in the Tender Document and subsequent communications from 
WBREDA. 

 
11. We have neither made any statement nor provided any information in this Bid, which to the 

best of our knowledge is materially inaccurate or misleading. Further, all the confirmations, 
declarations and representations made in our Bid are true and accurate. 

 
12. We declare that the submitted our offer is without any deviations and are strictly 

inconformity with the documents issued by WBREDA. 
 

13. We declare that content of the Tender Document including NIeT, ITB , GCC, SCC, Technical 
Specification and subsequent corrigendum, addendum, if any, are acceptable to us and we 
have not taken any deviation in this regard. This is to expressly certify that our offer contains 
no deviation either in direct or indirect form. 

 
14. We also declare that in case any deviations are noticed which might have kept inadvertently, 

that such deviations without reservation of any kind are automatically deemed to have been 
withdrawn by us. 

 

15. If you accept our offer, we agree to complete the entire work in accordance with work 
completion time given in the Tender document. We fully understand that the work 
completion time stipulated is the essence of the contract, if awarded. 

 
16. We offer to execute the work in accordance with the conditions of the NIeT document as 

available in the e-tender portal 
 

17. This Bid and your subsequent Letter of Acceptance / Work Order /agreement shall constitute 
a binding contract between us. 
 

18. We here by confirm our acceptance   of all   terms   and   conditions   of the complete NIeT 
document and subsequent corrigendum, addendum, if any, unconditionally. 

19. We also declare that, we have never been blacklisted and / or there were no debarring actions 
against us as on date due to any reason what-so-ever, by any Government or Government 
Agencies. In the event of any such information pertaining to the aforesaid matter found at any 
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point of time either during the course of the contractor at the bidding stage, or bid/contract 
will be liable for truncation/ cancellation/ termination without any notice at the sole discretion 
of WBREDA 

 
20. We also declare that, we have never been blacklisted and / or there were no debarring actions 

against us as and/or terminated from any contract on date due to any reason what-so-ever, by 
WBREDA. In the event of any such information pertaining to the aforesaid matter found at 
any point of time either during the course of the contract or at the bidding stage, our bid/ 
contract will be liable for truncation / cancellation / termination without any notice at the sole 
discretion of WBREDA. 
 

21. We further declare that the above statement is true & correct. We are aware that if at any 
stage it is found to be incorrect, our Response to Tender will be rejected and if LoA has been 
issued, the same will be cancelled and the EMD, Security Deposit, Additional Performance 
Bang Guarantee will be forfeited /enchased. 

 

Digitally Signed and Upload 
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Form 2 
 

STATEMENT OF SIMILAR TYPE OF ORDER(S) EXECUTED RELATED TO 
TECHNICAL QR 

 
[Applicability up to the extent of meeting Technical QR]. 

 
Bidder’s Name  
 
To  
The Superintending  Engineer  
West Bengal Renewable Energy Development Agency  
Bikalpa Shakti Bhavan, J1/10, Block-EP&GP ,  
Salt Lake Electronics Complex, Kolkata-700091  
 
 
Subject : …….(Name of the Work)  
 
Reference : NIeT No: 
 
 

Sl No   Financial 
year   

Order No. 
and date   

Name of  
Owner / order 

issuing 
authority  

Cumulative 
capacity of 
the order  

(Considering 
similar type of 

work )  
(kWp) 

Cumulative 
capacity 
installed 

under such 
order as in 
column V  

( Considering 
similar type of 

work )  
(kWp)  

Order copy 
and  

Completio
n report of  
installed 
systems  
(scanned 
copy of 

certificates 
to be  

submitted 
in non- 

statutory 
cover )    

Remarks   

I II III IV V VI VII VIII 

1               

2               

3               

4               

5               

6               

7               

8               

9               

 
Similar type of work shall be as per technical QR 
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(Form -3) 
 
        Statement of Similar Type of Order(s) executed related to Financial QR (Not applicable) 
 

Sl 
No   

Financial 
year   

Order 
No. and 

date   

Order 
Value 

Name of  
Owner / 

order 
issuing 

authority  

Cumulative 
capacity of 
the order  

(Considering 
similar type 

of work )  
(kWp) 

Cumulative 
capacity 
installed 

under such 
order as in 
column V  

( 
Considering 
similar type 

of work )  
(kWp)  

Order copy 
and  

Completion 
report of  
installed 
systems  
(scanned 
copy of 

certificates 
to be  

submitted 
in non- 

statutory 
cover )    

Remarks   

I II III IV V VI VII VIII IX 

1                

2                

3                

4                

5                

6                

7                

8                

9                

 

Similar type of work shall be as per financial QR 
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Form-4  

CONSORTIUM AGREEMENT 
 

[To be executed on non-judicial stamp paper of appropriate value (minimum 100/-) as per 

Stamp Act relevant to place of execution and Duly Notarized] 
 
Agreement is made on this _______day of _______, 2022  
 

BETWEEN 
 
M/s.__________________, an entity constituted in accordance with the laws of India and having its 
Registered Office at ___________________________________, acting through its duly authorized 
representative, Mr. / Ms. _________________________ [Please insert name and designation] 
(hereinafter referred to as the ‘First Participant Member’ which expression unless excluded by or 
repugnant to the subject or context be deemed to mean and include its successors-in-interest, 
authorized representatives, administrators, and permitted assigns) of the First Part; 

 
AND 

 
M/s.__________________, an entity constituted in accordance with the laws of India and having its 
Registered Office at ___________________________________, acting through its duly authorized 
representative, Mr. / Ms.______________________________ [Please insert name and designation] 
(hereinafter referred to as the ‘Second Participant Member’ which expression unless excluded by or 
repugnant to the subject or context be deemed to mean and include its successors-in-interest 
,authorized representatives, administrators, and permitted assigns) of the Other Part. 
 

AND 
 
M/s.__________________, an entity constituted in accordance with the laws of India and having its 
Registered Office at ___________________________________, acting through its duly authorized 
representative, Mr. / Ms.______________________________ [Please insert name and designation] 
(hereinafter referred to as the ‘Third Participant Member’ which expression unless excluded by or 
repugnant to the subject or context be deemed to mean and include its successors-in-interest 
,authorized representatives, administrators, and permitted assigns) of the Other Part. 
 

AND 
 
M/s.__________________, an entity constituted in accordance with the laws of India and having its 
Registered Office at ___________________________________, acting through its duly authorized 
representative, Mr. / Ms.______________________________ [Please insert name and designation] 
(hereinafter referred to as the ‘Fourth Participant Member’ which expression unless excluded by or 
repugnant to the subject or context be deemed to mean and include its successors-in-interest 
,authorized representatives, administrators, and permitted assigns) of the Other Part. 
 
 
WHEREAS West Bengal Renewable Energy Development Agency (WBREDA) a society, registered 
under West Bengal Society Registration Act 1961 having its Registered Office at Bikalpa Sakti 
Bhaban, J1/10, Block EP&GP, Sector V, Saltlake ,Kolkata 700091 (hereinafter called “WBREDA”) 
had invited bids for the project of title “Design & Engineering, Manufacture / Procurement, 
Testing, Supply, Installation and Commissioning of 900 nos. Grid Connected Rooftop Solar PV 
Power Plants each of array capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV 
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Power Plants each of array capacity 20 kWp including five (5) years Comprehensive 
Maintenance on turnkey Basis at various location of West Bengal” (hereinafter called the 
“Project”) and the bid conditions require that the applicants bidding for the same should form a 
Consortium for bidding as well as executing the Project and till completion of its defect liability 
period of the project.  
 
AND WHEREAS the Parties of the First and Second Parts jointly satisfy the eligibility criteria laid 
down by WBREDA for participating in the bidding process by forming a Consortium between 
themselves.  
 
The Parties hereby form such a Consortium subject to the following terms and conditions and this 
Agreement shall form a part and parcel of the Agreement for the work against the tender for of title 
“Design & Engineering, Manufacture / Procurement, Testing, Supply, Installation and 
Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey Basis at 
various location of West Bengal” in response to the NIeT No ………… DTD……..for execution of 
the Project.  
 
1. Object:  
 
The object of this agreement is for the parties to the consortium herein to arrive at a strategic 
understanding with each other to pool their resources, cooperate with each other and jointly prepare 
and submit their tender as per terms & conditions of the NIeT No. ………. DTD: ……….. of 
WBREDA for taking up the work of against the tender of title “Design & Engineering, Manufacture 
/ Procurement, Testing, Supply, Installation and Commissioning of 900 nos. Grid Connected 
Rooftop Solar PV Power Plants each of array capacity 10 kWp and 50 nos. Grid Connected 
Rooftop Solar PV Power Plants each of array capacity 20 kWp including five (5) years 
Comprehensive Maintenance on turnkey Basis at various location of West Bengal”  
 
2. Exclusivity: 

2.1 The Parties to the consortium herein agree that no party shall, consequent to the successful 
bidding, withdraw from this Agreement during the execution of the Project in connection with the 
tender of title “Design & Engineering, Manufacture / Procurement, Testing, Supply, Installation 
and Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey Basis at 
various location of West Bengal” for any reason, whatsoever.  

2.2 The Parties herein also have represented and assured each other that they will abide by and be 
bound by the terms and conditions stipulated by WBREDA for awarding the work of against the 
tender of title “Design & Engineering, Manufacture / Procurement, Testing, Supply, Installation 
and Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey Basis at 
various location of West Bengal” for execution of the Project including signing contract with all 
stake holders in the execution of this Agreement and the above-mentioned Contract under the tender 
of title “Design & Engineering, Manufacture / Procurement, Testing, Supply, Installation and 
Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
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capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey Basis at 
various location of West Bengal”  
 
 
3. Project Coordinator:  
 
The Parties hereby agree that the Party of the First Part shall act as the “Lead Member” for self and 
on behalf of the other parties and shall enter into and execute the Agreement for the work against the 
tender of title “Design & Engineering, Manufacture / Procurement, Testing, Supply, Installation 
and Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey Basis at 
various location of West Bengal” in response to the NIeT No …….. DTD: ……….. issued by 
WBREDA for itself and on behalf of the other parties. The parties herein further declare and confirm 
that they are jointly and severally bound to WBREDA for execution of the Agreement for the work 
against the tender for of title “Design & Engineering, Manufacture / Procurement, Testing, 
Supply, Installation and Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power 
Plants each of array capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power 
Plants each of array capacity 20 kWp including five (5) years Comprehensive Maintenance on 
turnkey Basis at various location of West Bengal” in response to the NIeT No ………… DTD: 
……… issued by West Bengal Renewable Energy Development Agency (WBREDA) in accordance 
with its terms and shall jointly and severally be liable to WBREDA to perform and abide all 
contractual obligations, including technical guarantees mentioned therein and in this Agreement. The 
Lead Member is authorized to incur all liabilities and receive instructions for and on behalf of any or 
all Members of the Consortium. 
 
4. Responsibilities and Obligations of the Parties:  
 
It is the primary responsibilities and obligations of the Lead Member of the Consortium to complete 
the project in all respect and other follow up activities during Maintenance and defect liability period 
as per terms and conditions of the tender. However, the said responsibility shall also be borne by each 
of the Parties individually or jointly to complete the entire project in all respects and also shall operate 
and maintain the project till the expiree of the defect liability period of five (05) years as per terms of 
the Tender.  
 
5. Co-operation:  
 
5.1 The Lead Member undertakes to cooperate with the other Parties in order to ensure smooth 
performance and execution of the Project and the Agreement for the work against the tender for of 
title “Design & Engineering, Manufacture / Procurement, Testing, Supply, Installation and 
Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey Basis at 
various location of West Bengal” in response to the NIeT No …………. DTD: …………. The Lead 
Member undertakes to provide WBREDA with all information at its disposal for due performance of 
the Agreement for the work against the tender of title “Design & Engineering, Manufacture / 
Procurement, Testing, Supply, Installation and Commissioning of 900 nos. Grid Connected 
Rooftop Solar PV Power Plants each of array capacity 10 kWp and 50 nos. Grid Connected 
Rooftop Solar PV Power Plants each of array capacity 20 kWp including five (5) years 
Comprehensive Maintenance on turnkey Basis at various location of West Bengal” in response to 
the NIeT No ……….. DTD: ……….. The Parties to the consortium herein also undertake to share 
timely information among themselves and with WBREDA regarding any financial problems / crisis 
/turmoil or any working capital problem which includes non-payment to the vendors or other 
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impediments which may have an impact on the timely execution of the Project or performance of the 
Agreement for the work against the tender of title “Design & Engineering, Manufacture / 
Procurement, Testing, Supply, Installation and Commissioning of 900 nos. Grid Connected 
Rooftop Solar PV Power Plants each of array capacity 10 kWp and 50 nos. Grid Connected 
Rooftop Solar PV Power Plants each of array capacity 20 kWp including five (5) years 
Comprehensive Maintenance on turnkey Basis at various location of West Bengal” in response to 
the NIeT No ……… DTD: …….. and shall take all remedial measures to ensure successful 
performance of all the obligations of the consortium hereto and under the Agreement for the work 
against the tender of title “Design & Engineering, Manufacture / Procurement, Testing, Supply, 
Installation and Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants 
each of array capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants 
each of array capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey 
Basis at various location of West Bengal” in response to the NITe No …………. DTD: …………..  
 
5.2 Notwithstanding the liability of Lead Member in terms of this Agreement, each Party shall be 
fully responsible, liable and accountable for all financial transactions under this Agreement and the 
Agreement for the work against the tender of title “Design & Engineering, Manufacture / 
Procurement, Testing, Supply, Installation and Commissioning of 900 nos. Grid Connected 
Rooftop Solar PV Power Plants each of array capacity 10 kWp and 50 nos. Grid Connected 
Rooftop Solar PV Power Plants each of array capacity 20 kWp including five (5) years 
Comprehensive Maintenance on turnkey Basis at various location of West Bengal” in response to 
the NIeT No ……….. DTD: ………. and each Party shall pay its own taxes and make other statutory 
and mandatory payments / taxes / duties. The Parties herein further undertake to ensure that all 
applicable legal regulations are observed, appropriate records are to be kept for all financial 
transactions and appropriate documentation, including, but not limited to contracts, orders and 
confirmations, receipts and invoices, time sheets of staff and payroll calculations are retained for all 
matters pertaining to this Agreement and the Agreement for the work against the tender of title 
“Design & Engineering, Manufacture / Procurement, Testing, Supply, Installation and 
Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants each of array 
capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey Basis at 
various location of West Bengal” in response to the NIeT No ……………. DTD: ………  

5.3 The Lead Member shall be responsible to maintain contact with WBREDA and request 
clarification, guidance or advice whenever needed. The other Parties to the consortium herein shall 
route all their requests with regard to clarification and guidance through the Lead Member.  

5.4 The Lead Member undertakes to receive all payment from WBREDA pertaining to this agreement 
on behalf of all parties to the Consortium and Lead Member is solely responsible to disburse the same 
for meeting all liabilities of the project which includes distribution of agreed margin among the parties 
of the consortium. However, on account of non-payment of any dues to the parties to the Consortium 
or to the vendor of the project by the Lead Member shall not make WBREDA responsible and no 
liability cannot be imposed by any parties to the Consortium or vendors on WBREDA. 
 
6. Applicable Law:  
 
This Consortium Agreement shall be governed, construed and interpreted in accordance with the 
applicable laws of India and the Courts in Kolkata shall have the exclusive jurisdiction in all matters 
/legal dispute originating out of this Agreement.  
 
 
 



Page 12 of 17 
 

7. Part of Contract:  
 
It is further agreed by the Parties herein that this Consortium Agreement shall be irrevocable and shall 
form an integral part of the Agreement the work against the tender of title “Design & Engineering, 
Manufacture / Procurement, Testing, Supply, Installation and Commissioning of 900 nos. Grid 
Connected Rooftop Solar PV Power Plants each of array capacity 10 kWp and 50 nos. Grid 
Connected Rooftop Solar PV Power Plants each of array capacity 20 kWp including five (5) 
years Comprehensive Maintenance on turnkey Basis at various location of West Bengal” in 
response to the NIeT No …………. DTD: ……….. and shall continue to be enforceable against the 
Parties herein by the wok against the tender of title “Design & Engineering, Manufacture / 
Procurement, Testing, Supply, Installation and Commissioning of 900 nos. Grid Connected 
Rooftop Solar PV Power Plants each of array capacity 10 kWp and 50 nos. Grid Connected 
Rooftop Solar PV Power Plants each of array capacity 20 kWp including five (5) years 
Comprehensive Maintenance on turnkey Basis at various location of West Bengal” in response to 
the NIeT No ………….. DTD: ………. are fulfilled. It shall be effective on the date first mentioned 
above for all purposes and intends.  
 
 
IN WITNESS WHEREOF, the Parties herein have through their respective authorized representatives 
have executed these presents and affixed their hands and common seal/legal seal of the respective 
companies /firm / legal entities on the day, month and year aforementioned.  
 
8. Number of Constituents of Consortium:  
 
The total numbers of entities/individuals comprising consortium shall not exceed four.  
 
 
Signed, Sealed & Delivered by:  
 
Sri _____________________________  
 
On behalf of ___________________________  
 
(Designation)  
 
In presence of:  
 
WITNESSES -  
 
1.  
 
2.  

_________________________ 
 

Authorised Signatory 
 

 
 
Signed, Sealed & Delivered by:  
 
Sri _____________________________  
 
On behalf of ___________________________  
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(Designation)  
 
In presence of:  
 
WITNESSES -  
 
1.  
 
2.  

_________________________ 
 

Authorised Signatory 
 

 
 
Signed, Sealed & Delivered by:  
 
Sri _____________________________  
 
On behalf of ___________________________  
 
(Designation)  
 
In presence of:  
 
WITNESSES -  
 
1.  
 
2.  

_________________________ 
 

Authorised Signatory 
Signed, Sealed & Delivered by:  
 
Sri _____________________________  
 
On behalf of ___________________________  
 
(Designation)  
 
In presence of:  
 
WITNESSES -  
 
1.  
 
2.  

_________________________ 
 

Authorised Signatory 
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Form-5 
 

 POWER OF ATTORNEY FOR LEAD MEMBER OF CONSORTIUM 
 
 

[To be executed on non-judicial stamp paper of appropriate value (minimum 100/-) as per 

Stamp Act relevant to place of execution and Duly Notarized] 
 
Whereas the ……………………………….. (“The Authority”) has invited applications from 
interested parties for the ……………………………. Project (the “Project”).  
 
Whereas, …………………….., …………………….., …………………….. , 
……………………..,………….. and ………………….. (Collectively the “Consortium”) being 
Members of the Consortium are interested in bidding for the Project in accordance with the terms and 
conditions of the Notice Inviting Tender (NIT), Tender Document and other connected documents in 
respect of the Project,  

 
And 

 
Whereas, it is necessary for the Members of the Consortium to designate one of them as the Lead 
Member with all necessary power and authority to do for and on behalf of the Consortium, all acts, 
deeds and things as may be necessary in connection with the Consortium’s bid for the Project and its 
execution.  
 
NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS We, …………………….. having 
our registered office at …………………….., M/s. …………………….. having our registered office 
at …………………….., [Name of the Consortium member company] (hereinafter collectively 
referred to as the “Principals”) do hereby irrevocably designate nominate, constitute, appoint and 
authorize M/S …………………….. having its registered office at …………………….., [Name of the 
Consortium member company] being one of the Members of the Consortium, as the Lead Member 
and true and lawful attorney of the Consortium (hereinafter referred to as the “Attorney”).  
 
We hereby irrevocably authorize the Attorney (with power to sub-delegate) to conduct all business for 
the tender of title “Design & Engineering, Manufacture / Procurement, Testing, Supply, 
Installation and Commissioning of 900 nos. Grid Connected Rooftop Solar PV Power Plants 
each of array capacity 10 kWp and 50 nos. Grid Connected Rooftop Solar PV Power Plants 
each of array capacity 20 kWp including five (5) years Comprehensive Maintenance on turnkey 
Basis at various location of West Bengal” in response to the NIT No ……….DTD: …….. issued by 
West Bengal Renewable Energy Development Agency (WBREDA) for and on behalf of the 
Consortium and any one of us during the bidding process and, in the event the Consortium is awarded 
the concession /contract, during the execution of the Project and in this regard, to do on our behalf and 
on behalf of the Consortium, all or any of such acts, deeds or things as are necessary or required or 
incidental to the prequalification of the Consortium and submission of its bid for the Project, including 
but not limited to signing and submission of all applications, bids and other documents and writings, 
accept the Letter of Award, participate in bid and other conferences, respond to queries, submit 
information/ documents, sign and execute contracts and undertakings consequent to acceptance of the 
bid of the Consortium and generally to represent the Consortium in all its dealings with the Authority, 
and/ or any other Government Agency or any person, in all matters in connection with or relating to or 
arising out of the Consortium’s bid for the Project and/ or upon award thereof till the Concession 
Agreement is entered into with the Authority.  
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AND hereby agree to ratify and confirm all acts, deeds and things done or caused to be done by our 
said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney and 
thatall acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred 
shall and shall always be deemed to have been done by us/ Consortium.  
 
 
IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS 
POWER OF ATTORNEY ON THIS …………………. DAY OF ………. 20  
 
 

Signed by other ConsortiumMembers  
 
Member 1 
For ……………..(Signature) 
……………………..(Name & Title) 
…………………………….Seal 

 
Member 2 

 
For ……………..(Signature) 
……………………..(Name & Title) 
…………………………….Seal 
 
Member 3 
 
For ……………..(Signature) 
……………………..(Name & Title) 
…………………………….Seal 
 

 
 
Accepted by on behalf of Lead Member  
 
……………..(Signature)  
 
……………………..(Name & Title)  
 
…………………………….Seal 
 
 
Witness  
 
1.  
 
2.  
 
To be executed by All the member of Consortium 
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Form -6 

FORMAT FOR SUBMISSION OF PRE-BID QUERIES 

Reference :NIeT No:  

Name of the work :  

NAME 
OF THE 

BIDDER: <To be filled in by the bidder> Work name :<To be filled in by the bidder> 

PART A - TECHNICAL QUERIES 

Sl no 
GCC Clause reference 

(if any) 
BIDDER'S QUERY WBREDA's REPLY 

1       

2       

3       

4       

5       

PART B: COMMERCIAL/GCC RELATED/CONTRACTUAL QUERIES 

Sl no 
GCC Clause reference (if 

any) BIDDER'S QUERY WBREDA's REPLY 

1       

2       

3       

4       

5       
• Continuation sheets of like size and format may be used as per Bidders requirements and shall be 

annexed to this Form. 
 

Note: 1. To be submitted before Pre- bid meeting 
          2. This sheet must not the part of the offer submitted by the bidder and not to be upload 

3.This sheet to be mailed in Excel Format at email address: sewbreda2021@gmail.com 
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Form 7 

(Bidders Letterhead) 

Proposed modifications 

(To be submitted before Pre-bid meeting) 
 
Bidder’s Name & Address: 
 
To 
The Superintending Engineer 
West Bengal Renewable Energy Development Agency 
Bikalpa Shakti Bhavan, J1/10, Block-EP&GP, 

Salt Lake Electronics Complex, Kolkata-700091 
 

Name of the Work: 
 
Reference :NIeT No:  

 
We have carefully gone through the Technical Specifications and the General Conditions of 
Contract and we have satisfied ourselves and hereby propose certain modifications as 
mentioned below:  

Sl.No
. 

Sec./Clause & 
Page No. 

Existing 
Clause 

Modified clause (proposed by 
Bidder) 

Reasons for 
modification 

     
     
     
     
     
     
 
Note: 1. To be submitted before Pre- bid meeting 
          2. This sheet must not the part of the offer submitted by the bidder and not to be upload 

3.This sheet to be mailed in Excel Format at email address: sewbreda2021@gmail.com 

 
Date : (Signature)..........................................................  

Place : 
(Authorized Representative of bidder) 
 

 (Designation).......................................................  

 Name of the bidder: .......................................... 

 



 

Page 1 of 12 
 

 
 
 
 
 
 
 
 

Annexure 
 

Section VII
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ANNEXURE-1 
PROFORMA OF LETTER OF AWARD (LOA) 

 
Letter of Award of Contract' for Supply, Erection, Commissioning and Testing and five (05) years 

comprehensive Operation and Maintenance 
 

LETTER OF AWARD 
 
Ref No:  
 
Date:  
………………………………………  
…Contractor’s Name & Address…...  
………………………………………  
Sub: Letter of Award for  “Design & Engineering, Manufacture / Procurement, Testing, 
Supply, Installation and Commissioning of ………. nos. Grid Connected Rooftop Solar PV 
Power Plants each of array capacity 10 kWp and ………. nos. Grid Connected Rooftop Solar PV 
Power Plants each of array capacity 20 kWp including five (5) years Comprehensive 
Maintenance on turnkey Basis at various location of West Bengal” 

 
1. This has reference to the following   

a. Our NIT. ..................................................dated.................  
b. E-Tender ID. ..................................................  
c. Bidding Documents for the subject comprising the following :  

i. .......................(List out all the Sections of the Bidding Documents along with 
Tender Drawings etc.)  

ii. Errata/Amendment No........................ to.................... (Name of Section of the 
Bidding Documents to which Errata/Amendment pertains)................. issued vide 
no............................dated............................ and uploaded (Applicable only if any 
Errata/Amendment to the Bidding Documents has been issued subsequently)  

 
d. Clarifications furnished on the Bidding Documents vide no.................... dated 

............................... and uploaded (Applicable only if any clarification to the Bidding 
Documents has been issued subsequently)  
To be included as further sub-paragraphs for any other correspondence made after 
uploading of bidding documents up to the date of bid opening  

e. Your Proposal for the subject work submitted vide Bid Id No:  
f. Our Email message/letter No. ............................................. dated........................... 

regarding extension of validity of bid and that of the Bank Guarantee towards Bid 
Security. (Applicable only if any extension has been sought subsequently)  
(To be included as further sub-paragraphs any other correspondence made to or by 
the bidder after bid opening)  

g. Our Email message/letter No. ...................... dated.....................................inviting you for 
post bid discussions.  

 
h. Post bid discussions and meetings we had with you from .................................... to 

....................................... resulting into the following  
i. Minutes of Meeting enclosed herein with this Letter of Award: i. Minutes of 

Meeting regarding Commercial issues (APPENDIX - ............)  
ii. Minutes of Meeting on Technical issues (APPENDIX - ...................)  
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iii. Minutes of Meeting regarding Work Schedule (APPENDIX - ................)  
iv. Minutes of Meeting regarding Quality Assurance Aspects (APPENDIX - …...)  

 
 

2. West Bengal Renewable Energy Development Agency (WBREDA) is pleased to 
place this Letter of Award (LOA) on accepting your proposal submitted vide your bid 
id no …………. read in conjunction with all the specifications, terms & conditions of 
the Bidding Documents, Corrigendum refer to para 1 above and award on you the 
Contract for the scope of work covering “Design & Engineering, Manufacture / 
Procurement, Testing, Supply, Installation and Commissioning of ………. nos. Grid 
Connected Rooftop Solar PV Power Plants each of array capacity 10 kWp and ………. 
nos. Grid Connected Rooftop Solar PV Power Plants each of array capacity 20 kWp 
including five (5) years Comprehensive Maintenance on turnkey Basis at various location 
of West Bengal” 
 

3. You shall be responsible for works to be executed under this Contract and it is 
expressly understood and agreed by you that any breach or occurrence of default 
giving us a right to terminate this Contract and /or recover damages, if any it is also 
expressly understood and agreed by you that the supply of equipment / materials 
including installation commissioning of the same shall give satisfactory performance 
in accordance with the provisions of the contract.  
 

4. Brief Scope of work:……… 
 

5. You shall prepare and finalize the contract documents for signing of the formal Contract 
Agreement and shall enter into the contract Agreement with the controlling officer, as per the 
proforma enclosed with the Bidding Documents, on non-judicial stamp paper of appropriate 
value within ten (10) days from the date of acceptance of this Letter of Award.  
 

6. Site details: 
 

7. Completion Time:….. 
 

8. Contract Price: …… 
 

9. Procedure of Payment:…. 
 

10. Payment Terms and Payment Schedule:….. 
 

11. Security deposit :   …… 
 

12. Additional Performance Guarantee:……. (If applicable) 
 

13. Variation: ……. 
 

14. Taxes Duties and other Levies: ……... 
 
15. Liquid dated Damage: ………… 
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16. Risk Purchase: ……….. 
 
17. Hand Over of Project: ………… 
 
18. Defect Liability Period: …………… 
 
19. Comprehensive Maintenance during defect liability period: ……… 
 
20. Controlling Officer of the Work: ……….. 
 
21. Supervising Officer of the Work: ………..  
 
22. Paying Authority of the Work: ………… 

 
This letter of Award is being issued to you in original. We request you to return its photocopy duly 
signed and stamped on each page including all the enclosed Appendices, by the authorized signatory 
of your company “Unconditionally Accept the LoA”as a proof of your acknowledgement and 
confirmation 

 
Please take the necessary action to commence the work and confirm action within 07 days 
from the date of issuance of the LOA.  
 
Enclo:  

1) Schedule of Work/BOQ 
2) Contract Agreement Format 
3) Bank Guarantee Format  

 
 Yours faithfully 
 

 
Superintending Engineer 
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Annexure -2 
Proforma of Contract Agreement 

 
(To be executed on Non-Judicial Stamp Paper of Rs.100/-) 

 
THIS CONTRACT AGREEMENT is made the ………………..day of ……………, 20…… 
BETWEEN 
 
Articles of agreement made on this....................day of.....................in the 
year......................between WBREDA having its head office at Bikalpa Shakti Bhavan, J1/10, 
Block – EP&GP ,Sector – V , Salt Lake Electronics Complex, Kolkata -700091herein after 
referred s 'Purchaser' (which expression shall unless excluded by or repugnant to the context 
be deemed to include its successors and assigns) of the OF THE FIRST PART 
 
and 
…….. [Name of Contractor]…………., a company incorporated under the laws of 
……….[country of Contractor]………. and having its principal place of business 
at………..[address of Contractor]………. (Hereinafter called “the Contractor”) which 
expressionshall include its successors and permitted assigns OF THE SECOND PART. 
 
WHEREAS the Purchaser desires to engage the Contractor to design, manufacture, test, 
deliver, install, complete and commission and conduct guarantee tests of certain Works, 
viz.……………….[list of Works] ………..(“the Works”) and the Contractor have agreed to 
such engagement upon and subject to the terms and conditions hereinafter appearing. 
 
NOW IT IS HEREBY AGREED as follows:  
 
Article1. Contract Documents 
1.1. Contract Documents as per Tender Document:  

The following documents shall constitute the Contract between the Purchaser and the 
Contractor, and each shall be read and construed as an integral part of the Contract: 
 

a. This Contract Agreement and the Appendices hereto 
b. Letter of Award including all documents referred to therein 
c. Special Condit ions of Contract 
d. General Conditions of Contract 
e. Technical Specifications and Drawings 
f. Bid form and Price Schedules and Annexure  submitted by the Contractor 

 
1.2. Order of Precedence as per tender document 

In the event of any ambiguity or conflict between the Contract Documents listed above, 
the order of precedence shall be the order in which the Contract Documents are listed in 
Article 1.1 (Contract Documents) above. 
 

1.3. Definitions as per tender document 
Capitalized words and phrases used herein shall have the same meanings as are ascribed 
to them in the General Conditions of Contract. 
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Article2. Contract Price and Terms of Payment 
 
2.1  Contract Price as per tender document: 

The Purchaser hereby agrees to pay to the Contractor the Contract Price in consideration 
of the performance by the Contractor of its obligations hereunder. The Contract Price 
shall be ………… [Amount of Indian Rupees in words]……………..[amount in 
figures]………, or such other sums as may be determined in accordance with the terms 
and conditions of the Contract. 
 

2.2.Terms of Payment as per tender document 
The terms and procedures of payment according to which the Purchaser will reimburse 
the Contractor are as per Tender and Letter of Award. 
 

Article3. Effective Date for determining Time for Completion 
 
3.1. Effective Date as per tender document: 
 

The Time of Completion of the Works shall be determined from the date of Letter of 
Award provided all of the following conditions have been fulfilled within a period of 
two (2) months from the date of said Letter of Award 
 

a. This Contract Agreement has been duly executed for and on behalf of the Purchaser 
and the Contractor; 
 

Each party shall use its best efforts to fulfill the above conditions for which it is 
responsible as soon as practicable 
 

3.2. If the conditions listed under 3.1 are not fulfilled within two (2) months from the date of 
Letter of Award because of reasons attributable to the Purchaser, the Contract would 
become effective only from the date of fulfillment of all the above mentioned conditions 
and, the parties shall discuss and agree on an equitable adjustment to the Contract Price 
and the Time for Completion and/or other relevant conditions of the Contract. 

 
3.3. However, if any of the conditions listed under 3.1 above are not fulfilled within two (2) 

months from the date of Letter of Award because of the reasons attributable to the 
Contractor, the Contract will become effective from the date of Letter of Award. In this 
case, contract Price and/or time of completion shall not be adjusted. 

 
3.4 It is expressly understood and agreed by and between the Contractor and the Purchaser 

that the Purchaser is entering into this Agreement solely on its own behalf and not on 
behalf of any other person or entity. In particular it is expressly understood and agreed 
that the Government is not a party to this Agreement and has no liabilities, obligations or 
rights hereunder. It is expressly understood and agreed that the Purchaser is an 
Independent legal entity with power and authority to enter into contracts solely on its own 
behalf under the applicable laws of India and the general principles of Contract Law. The 
Contractor expressly agrees, acknowledges and understands that the Purchaser is not an 
Agent, Representative or Delegate of the Government. It is further understood and agreed 
that the Government of West Bengal is not and shall not be liable for any acts, omissions, 
commissions, breaches or other wrongs arising out of the Contract. Accordingly, the 
Contractor expressly waives, releases and foregoes any and all actions or claims, 
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including cross claims, impleader claims or counter claims against the Government 
arising out of this Contract and covenants not to sue the Government as to any manner, 
claim, cause of act ion or thing whatsoever arising of or under this Agreement 

 
3.5 Appendices: 

The Appendices listed in the attached list of Appendices shall be deemed to form an 
integral part of this Contract Agreement. Reference in the Contract to any Appendix shall 
mean the Appendices attached hereto, and the Contract shall be read and construed 
accordingly. 
 

IN WITNESS WHEREOF the Purchaser and the Contractor have caused this Agreement to 
be duly executed by their duly authorized representatives the day and year first above written 
 
 
Signed by for and on behalf of the Purchaser 
 
……………………………………………………………………… 
[Signature] 
 
……………………………………………………………………… 
[Tit le] 
In the presence of 
………………………………………………… (Signature, Name and Title) 
 
Signed by for and on behalf of the Contractor 
 
……………………………………………………………………… 
[Signature] 
 
……………………………………………………………………… 
[Tit le] 
 
In the presence of 
………………………………………………… (Signature, Name and Title) 
 
Appendices: 
 
1. Letter of Award 
2. BOQ/Schedule of Work 
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Annexure -3 
 

PROFORMA OF BANK GUARANTEE FOR ADDITIONAL PERFORMANCE SECURITY 
(To be stamped in accordance with Stamp Act) 

 
Bank Guarantee No................................................. Date:................................. 
To 
The Superintending Engineer 
WBREDA 
Bikalpa Shakti Bhavan, 
J-1/10, EP & GP, Block, 
Salt Lake, Sector-V, Kolkata – 700 091 
Dear Sirs, 
In consideration of WBREDA, (herein after referred to as the “WBREDA” which expression 
shall unless repugnantto the context or meaning there of include its successors, administrators 
and assigns) is going to award an order 
for………………………………………………………… (name of the work) against NIT 
No…………………………..dated…………………..to 
…………………………………………………………..with registered/Head 
officeat………………… ……………......................................................................................, 
(hereinafter referred to as“Contractor” which expression shall unless repugnant to the context 
or meaning thereof include its successors,administrators, executors and assigns), and the 
Contractor having agreed to provide an Additional PerformanceSecurity @10% of the 
tendered value in terms of the provisions of the said NIT for faithful and due fulfillment of all 
obligations as laid down in Tender documents equivalent to Rs. ……………… 
(Rupees……………………………………….) (Value of BG) of the WBREDA. 
 
We................................................................................................................................................
.................... (Name & Address)having its Head Office 
at...............................................................................................(hereinafter referred to as the 
“Bank”,which expression shall, unless repugnant to the context or meaning thereof, include 
its successors, administrators,executors and assigns) do hereby guarantee and undertake to 
pay the WBREDA, on demand any or all moniespayable by the Contractor to the extent of 
Rs............................................(............................inwords..................................)as a foresaid at 
any time up to......……........................….* (day/month/year) without anydemur, reservation, 
contest, recourse or protest and/or without any reference to this Contractor. Any such 
demandmade by the WBREDA on the bank shall be conclusive and binding not withstanding 
any difference between theWBREDA and the Contractor or any dispute pending before any 
Court, Tribunal, Arbitrator or any other authority.The Bank undertakes not to revoke this 
guarantee during its currency without previous consent of the WBREDAand further agrees 
that the guarantee herein contained shall continue to be enforceable within claim period 
of…………….[ninety(90)]……….…………….. after the validity of this guarantee. 
 
The WBREDA shall have the fullest liberty without affecting in any way the liability of the 
Bank under theguarantee from time to time to extend the time for performance or the 
Contract by the Contractor. The WBREDAshall have the fullest liberty, without affecting this 
guarantee, to postpone from time to time the exercise of anypowers vested in them or of any 
right which they might have against the Contractor and to exercise the same atany time in any 
manner and either to enforce or to forbear to enforce any covenants, contained or implied in 
theContract between the WBREDA and the Contractor or any other course or remedy or 
security available to theWBREDA. The Bank shall not be relieved of its obligations under 
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these presents by any exercise by the WBREDAof its liberty with reference to the matters 
aforesaid or any of them or by reason of any other act of omission orcommission on the part 
of the WBREDA or any other indulgences shown by the WBREDA or by any other matteror 
thing whatsoever which under law would, but for this provision have the effect of relieving 
the Bank. 
The Bank also agrees that the WBREDA at its option shall be entitled to enforce this 
guarantee against the Bank asa principal debtor, in the first instance without proceeding 
against the Contractor and notwithstanding any securityor other guarantee the WBREDA 
may have in relation to the Contractor’s liabilities. 
 
Notwithstanding anything contained hereinabove our liability under this guarantee is 
restricted toRs.............................................................. (......................in 
words..........................) and it shall remain in force up to andincluding 
....................................**(day/month/year) and shall be extended from time to time for such 
period as may 
be desired .......................................................................................... on whose behalf this 
guarantee has been given. 
 
All right of WBREDA under this guarantee shall be forfeited and the Bank shall be relived 
and discharged from allliabilities there under unless a demand or claim is lodged by 
WBREDA under this guarantee against the Bankwithin 
……………….[ninety(90)]……………….. days from the above mentioned date or from the 
extended date.Dated this....................... day of ...........................20.......at................................ 
 
WITNESS 
............................................ ..........…………….......... 
(Signature) (Signature) 
.............................................. .....……………………… 
(Name) (Name) 
............................................ ..........…………….......... 
(Official Address) (Official Address) 
Attorney as per Power Of Attorney No............................................ 
Date........................................................... 
Note: 
1. The stamp paper of appropriate value shall be purchased in the name of guarantee issuing 
bank or the partyon whose behalf t5he Bank Guarantee is being issued. The bank Guarantee 
(BG) shall be issued on a stamppaper of value as applicable in the State of India from where 
BG has been issued or the State of India fromwhere the BG shall be operated, whichever is 
higher. 
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Annexure -4 
 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE 
 

(To be executed in non-judicial stamp paper of Rs.100/-) 
 
Ref.............................................................. 
 
Bank Guarantee No................................................. 
 
Date:................................. 
 
To 
….................…………………….. 
 
................................. West Bengal 
 
 
Dear Sirs, 
 
In consideration of WBREDA, (herein after referred to as the “Owner” which expression 
shall unless repugnant to the context or meaning there of include its successors, 
administrators and assigns) having awarded to M/s.................................. 
........................................................................with registered/ Head office 
at.......................................................................................(hereinafter referred to as 
“Contractor” which expression shall unless repugnant to the context or meaning thereof 
include its successors, administrators, executors and assigns), a Contract issued by Owner’s 
Letter of Award No........................................... 
..................................................................dated........................................for… 
…......................................................................……………(scope of work) and the same 
having been acknowledged by the Contractor, resulting in a Contract bearing 
No.................................................................dated…...........................……Contractor having 
agreed to provide a Contract Performance Guarantee for the faithful performance of the entire 
Contract equivalent to Rs.................................... .(............................in 
words..................................) being (3%) (three percent)of the said value of the Contract to the 
Owner. 
 
We................................................................................................................................................
....................(Name & Address) having its Head Office 
at...............................................................................................(hereinafter referred to as the 
“Bank”, which expression shall, unless repugnant to the context or meaning thereof, include 
its successors, administrators, executors and assigns) do hereby guarantee and undertake to 
pay the Owner, on demand any or all monies payable by the Contractor to the extent of 
Rs............................................(............................in words..................................)as a foresaid 
at any time up to......……........................….* (day/month/year) without any demur, 
reservation, contest, recourse or protest and/or without any reference to this Contractor. 
 
Any such demand made by the Owner on the bank shall be conclusive and binding not 
withstanding any difference between the Owner and the Contractor or any dispute pending 
before any Court, Tribunal, Arbitrator or any other authority. The Bank undertakes not to 
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revoke this guarantee during its currency without previous consent of the Owner and further 
agrees that the guarantee herein contained shall continue to be enforceable till the Owner 
discharges this guarantee. 
 
The Owner shall have the fullest liberty without affecting in any way the liability of the Bank 
under the guarantee from time to time to extend the time for performance or the Contract by 
the Contractor. The Owner shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in the more of any right which 
they might have against the Contractor and to exercise the same at any time in any manner 
and either to enforce or to forbear to enforce any covenants, contained or implied in the 
Contract between the Owner and the Contractor or any other course or remedy or security 
available to the Owner. The Bank shall not be relieved of its obligations under these presents 
by any exercise by the Owner of its liberty with reference to the matters aforesaid or any of 
the more by reason of any other act of omission or commission on the par t of the Owner or 
any other indulgences shown by the Owner or by any other matter or thing whatsoever which 
under law would, but for this provision have the effect of relieving the Bank. 
 
The bank also agrees that the Owner at its option shall be entitled to enforce this guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee the Owner may have in 
relation to the Contractor’s liabilities. 
 
Notwithstanding anything contained hereinabove our liability under this guarantee is 
restricted to Rs.............................................................. (......................in 
words..........................) and it shall remain in force upto and including 
....................................**(day/month/year) and shall be extended from time to time for such 
period as may be desired M/s........... .................................................................................on 
whose behalf this guarantee has been given. 
 
Unless a demand or claim is lodged on us within and 
including………............................….*(day/month/year) we shall be discharged from all 
liabilities thereafter. 
 
Dated this.................................................20.......at................................ day of 
 
WITNESS 
 
............................................                                                                    
.........…………….......... 
          (Signature)                                                                                               (Signature) 
 
..............................................                                                                
.....……………………… 

(Name)                                                                                                        (Name) 
 
............................................                                                                   
..........…………….......... 
     (Official Address)                                                                                   (Official Address) 
 
Attorney as per Power Of Attorney No............................................ 
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Date........................................................... 
 
* Till 3 (three) months after the validity of the Bank Guarantee. 
 
**Upto 3 (three) months after the expiry of warranty/guarantee period. 
 
Notes: 

1. The stamp paper of appropriate value shall be purchased in the name of issuing bank. 
2. The sum shall be as per terms of the contract 

The performance Bank Guarantee/Contract Performance Bank Guarantee shall be valid as per 
terms of contract. A period of three(3) months should be added as claimed periodfrom the last 
date of validity of the Bank Guarantee 
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